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INVITATION TO TENDER NUMBER KMC/016/2025-2026, INVITATION DATE

22NP APRIL, 2026.

PROCURING ENTITY: KENYA MEDICAL TRAINING COLLEGE.

CONTRACT NAME AND DESCRIPTION: PROPOSED CONSTRUCTION OF A TUITION
BLOCK FOR KMTC, KINANGOP CAMPUS IN NYANDARUA COUNTY

TheKENYA MEDICAL TRAINING COLLEGE invites sealed tenders for the
PROPOSED CONSTRUCTION OF A TUITION BLOCK FOR KMTC, KINANGOP
CAMPUS IN NYANDARUA COUNTY

Tendering will be conducted under open competitive method Open National using a standardized

tender document. Tendering is open to all qualified and interested Tenderers.

> B

Qualified and interested tenderers may obtain further information and inspect the Tender
Documents during office hours 0800 to 1700 hours at the address given below.

Tender documents with full specifications can be obtained from the KMTC Headquarters, 1%
Floor — Procurement office, upon payment of non-refundable fee of Ksh. 1,000.00 (One
Thousand Shillings) in bankers cheque for this Tender. Cash strictly not acceptable.

Tender documents may be viewed and downloaded for free from the website
https//tenders.go.ke or www.kmtc.ac.ke . Tenderers who download the tender document must
forward their particulars immediately to procurement@kmtc.ac.ke, P.O. Box 30195 — 00100
NAIROBI to facilitate any further clarification or addendum.

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain
valid for 180 days from the date of opening of tenders.

All Tenders must be accompanied by a Tender Security of Ksh. 800,000.00 (Eight Hundred
Thousand Shillings only).

TheTenderer shall chronologically serialize all pages of thetender documents submitted.

Completed tenders must be delivered to the address below on or before 06" May, 2026 AT
10:00AM Electronic Tenders WILL NOT be permitted.

Tenderswill be opened immediately after the deadline date and time specified above or any dead
line date and times specified later. Tenders will be publicly opened in the presence of the
Tenderers' designated representatives who choose to attend at the address bel ow.

Latetenders will be REJECTED.

The addresses referred to above are:
Address for obtaining further information and for purchasing tender documents
KENYA MEDICAL TRAINING COLLEGE

P.O. Box 30195- 00100 NAIROBI

NGONG ROAD, OLD MBAGATHI ROAD, OPPOSITE KENYATTA NATIONAL

HOSPITAL
Name of officer to be contacted:
Phone Number:
Email: procurement@kmtc.ac.ke



http://www.kmtc.ac.ke/
mailto:procurement@kmtc.ac.ke
mailto:procurement@kmtc.ac.ke

. Address for Submission of Tenders.

KENYA MEDICAL TRAINING COLLEGE

HEADQUARTERS ADMINISTRATION BLOCK ALONG NGONG ROAD, OLD MBAGATHI
ROAD.

P.O. Box 30195 - 00100 NAIROBI.
Email: procurement@kmtc.ac.ke

. Address for Opening of Tenders.

KENYA MEDICAL TRAINING COLLEGE.

HEADQUARTERS ADMINISTRATION BLOCK LOCATED ALONG NGONG ROAD, OLD
MBAGATHI ROAD.

P.O. Box 30195 — 00100 NAIRORBI.
Email: procurement@kmtc.ac.ke


mailto:procurement@kmtc.ac.ke
mailto:procurement@kmtc.ac.ke

PART1: TENDERING PROCEDURES
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GENERAL PROVISONS

Scope of tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract
as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
Document are specified inthe TDS.

Throughout this tendering document:

a) Theterm“inwriting” means communicated inwrittenform (e.g. by mail, e-mail, fax, includingif specified
in the TDS, distributed or received through the eectronic-procurement system used by the Procuring
Entity) with proof of receipt;

b) if thecontext sorequires, “singular” means “plural” and vice versa;

Cc) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that
is an official working day of the Procuring Entity. It excludes official public holidays.

Fraud and corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal
Act, 2015, Section 62 “Declaration not to engagein corruption”. Thetender submitted by a person shall include
a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the
person or hisor her sub-contractors are not debarred from participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctions may be imposed. Tothis effect, Tenders shall be required to complete and sign
the “Certificate of Independent Tender Determination” annexed to the Form of Tender.

Tenderers shall permit and shall causetheir agents (whether declared or not), subcontractors, sub-consultants,
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records
and other documents relating to any initial sdection process, pre-qualification process, tender submission,
proposal submission, and contract performance (in the case of award), and to have them audited by auditors
appointed by the Procuring Entity.

Unfair Competitive Advantage - Fairness and transparency in the tender process requirethat the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting servicesrelated to this tender. Tothat end, the Procuring Entity shall indicatein the Data Sheet and
make available to all the firms together with this tender document al in formation that would in that respect
give such firm any unfair competitive advantage over competing firms.

Eligibletenderers

A Tenderer may be afirmthat is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or
an individual or any combination of such entities in the form of a joint venture (JV) under an existing agree
mentor with the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint
venture, all members shall bejointly and severally liablefor the execution of the entire Contract in accordance
with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all
business for and on behalf of any and all the members of the JV during the tendering process and, in the event
the JV is awarded the Contract, during contract execution. Members of a joint venture may not also make an
individual tender, bea subcontractor in a separatetender or bepart of another joint venturefor the purposes of
the same Tender. The maximum number of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a
substantial or controlling interest shall not be digible to tender or be awarded a contract. Public Officers are
also not allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering
process, if the tenderer:
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a)  Directly or indirectly contrals, is controlled by or is under common control with another tenderer;
b)  Receives or hasreceived any direct or indirect subsidy from another tenderer;
o)) Has the same legal representative as another tenderer;

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a
position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity
regarding this tendering process,

€)  Anyof its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender;

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant
for Contract implementation;

g) Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document;

h) Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:

i) Aredirectly or indirectly involved in the preparation of the Tender document or specifications of
the Contract, and/or the Tender evaluation process of such contract; or

ii) May beinvolved intheimplementation or supervision of such Contract unless the conflicts stemming
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract.

A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is
proven to have been involved in any of these practices shall be automatically disqualified

A Tenderer (either individually or as a Jv member) shall not participate in more than one Tender, except for
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such
participation shall result inthe disqualification of all Tendersinwhichthefirmisinvolved. Members of ajoint
venture may not also make an individual tender, be a sub-contractor in a separate tender or be part of another
joint venturefor the purposes of thesame Tender. A firmthat is not atenderer or aJV member may participate
as a subcontractor in more than one tender.

A Tenderer may have the nationality of any country, subject to therestrictions pursuant to ITT3.9. A Tenderer
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered
in and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association) and its registration documents, as the
case may be. This criterion also shall apply to the determination of the nationality of proposed sub-contractors
or sub-consultants for any part of the Contract including related Services.

A Tenderer that has been debarred from participating in public procurement shall beineligibleto tender or be
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA

WWWw.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be digible to tender and be
awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it

i) A legal public entity of Government and/or public administration,

i)  financially autonomous and not receiving any significant subsidies or budget support from any public
entity or Government, and;

(iii)  operating under commercial law and vested with legal rights and liabilities similar to any commercial
enterprisetoenabl eitcompetewithfirmsi ntheprivatesectoronanequalbasis.

Firms and individuals shall beineligibleif their countries of origin are
(8 Asamatter of law or official regulations, Kenya prohibits commercial relations with that country;

(b) By an act of compliance with a decision of the United Nations Security Council taken under Chapter
VIl of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works
or services from that country, or any payments to any country, person, or entity in that country.



http://www.ppra.go.ke/
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A tenderer shall provide such documentary evidence of igibility satisfactory to the Procuring Entity, as
the Procuring Entity shall reasonably request.

Foreign tenderers arerequired to source at least forty (40%) percent of their contract inputs (in supplies, local
sub-contractsand labor) from citizen suppliers and contractors. To this end, aforeign tenderer shall providein
its tender documentary evidencethat this requirement is met. Foreign tenderers not meeting this criterion will
be automatically disqualified. Information required to enable the Procuring Entity determine if this condition
is met shall be provided for this purposein “SECTIONI |l - EVALUATION AND QUALIFICATION CRITERIA,
Item 9.

Pursuant to the eligibility requirements of ITT 3.10, atender is considered a foreigntenderer, If it isregistered
in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign
firms or individuals morethan 10 percent of the contract price, excluding provisional sums. JVsare considered
as foreign tenderers if the individual member firms registered in Kenya have less 51 percent ownership by
nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price,
excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign contractors beregistered
with the National Construction Authority and be issued with a Registration Certificate before they can
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a
condition of contract award and signature. A selected tenderer shall be given opportunity to register before
such award and signature of contract. Application for registration with National Construction Authority may
be accessed from the website www.nca.go.ke

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as
a condition of award and signature of contract. Application for exemption from the Competition Authority of
Kenya may be accessed from the website www.cak.go.ke

4.14 A Kenyan tenderer shall be eligibleto tender if it provides evidence of having fulfilled hig’her tax obligations
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by producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue
Authority.

Eligible goods, equipment, and services

Goods, equipment and services to be supplied under the Contract may have their origin in any country that is
not ineligibleunder ITT 3.9. At the Procuring Entity's request, Tenderers may berequired to provide evidence
of the origin of Goods, equipment and services.

Any goods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings and to
the environment shall not be eigible for procurement.

Tenderer's respongbilities

The tenderer shall bear all costs associated with the preparation and submission of hisher tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

Thetenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the
Site of theWorks and its surroundings and obtain all information that may be necessary for preparing thetender
and entering into a contract for construction of the Works. The costs of visiting the Siteshall beat thetenderer's
own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter
upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity
again stall liability arising from death or personal injury, loss of or damage to property, and any other losses
and expenses incurred as aresult of the examination and inspection.
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The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of
the proposed work method and schedule, including charts, as necessary or required.

CONTENTSOF TENDER DOCUMENTS

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
should be read in conjunction with any Addenda issued in accordance with ITT 10.

PART 1: Tendering Procedures
Section | — Instructions to Tenderers
Section || — Tender Data Sheet (TDS)
Section |11- Evaluation and Qualification
Criteria Section 1V — Tendering Forms

PART 2: Works Requirements
Section V - Bills of Quantities
Section VI - Specifications
Section VII - Drawings

PART 3: Conditions of Contract and Contract Forms
Section VIII - General Conditions (GCC)

Section I X - Special Conditions of Contract

Section X- Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless
obtained directly from the Procuring Entity, the Procuring Entity is not responsiblefor the completeness of the
Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and those of
the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. In case of
any contradiction, documents obtained directly from the Procuring Entity shall prevail.

TheTenderer is expected to examineall instructions, forms, terms, and specifications in the Tender Document
and to furnish with its Tender all information and documentation as is required by the Tender document.

Clarification of Tender Document, Ste Visit, Pre-tender Meseting

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at
the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if
provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for
clarification, provided that such request is received no later than the period specified in the TDS prior to the
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers
who have acquired the Tender documents in accordance with ITT 7.4, including a description of the inquiry
but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish
its response at the web page identified in the TDS. Should the clarification result in changes to the essential
elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the
procedureunder ITT 8and ITT 22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the
site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The
costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify inthe TDS
if apre-arranged Sitevisit and or a pre-tender meeting will be held, when and where. The Tenderer's designated
representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The
purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the
period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the

iuesti ons asked by Tenderers and the responses given, together with any responses prepared after the meeting,
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will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not
identify the source of the questions asked.

The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site
visit and those of the pre-tender meeting at theweb pageidentified inthe TDS. Any modification to the Tender
Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-tender
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT
8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the
pre-tender meeting will not be a cause for disqualification of a Tenderer.

Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender
Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly
publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.

Togive Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the
Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2.

C. PREPARATION OF TENDERS

0.

Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the
tendering process.

10.0 Language of Tender

11.0

n1

The Tender, aswell asall correspondence and documents relating to the tender exchanged by the tenderer and
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature
that are part of the Tender may be in another language provided they are accompanied by an accurate and
notarized trandation of the relevant passages into the English Language, in which case, for purposes of
interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprisethefollowing:

a) Formof Tender prepared in accordance with ITT 12;

b) Schedulesincluding priced Bill of Quantities, completed in accordance with ITT 12and ITT 14;

¢) Tender Security or Tender-Securing Declaration, in accordancewith ITT 19.1;

d) Alternative Tender, if permissible, inaccordancewith ITT 13;

€) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in
accordancewithl TT20.3;

f)  Qualifications: documentary evidencein accordance with ITT 17 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;

g) Conformity: atechnical proposal in accordance with ITT 16;
h)  Any other document required inthe TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to
contract signature will render the tender liablefor disqualification.




12.0Form of Tender and Schedules

12.1 TheForm of Tender and Schedules, including the Bill of Quarntities, shall be prepared using therelevant forms

furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text,
and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall befilled in with
the information requested. The Tenderer shall chronologically serialize all pages of the tender documents
submitted.

12.2 TheTenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to
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be paid to agents or any other party relating to this Tender.
Alternative Tenders
Unless otherwise specified inthe TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will beincluded in the
TDS, and the method of evaluating different alternative times for completion will be described in Section 111,
Evaluation and Qualification Criteria.

Except as provided under ITT 13.4 below, Tendererswishing to offer technical alternatives to the requirements
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents
and shall further provide all information necessary for acomplete evaluation of the alternative by the Procuring
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer
with the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring
Entity.

When specifiedinthe TDS, Tenderers are permitted to submit alternative technical solutionsfor specified parts
of the Works, and such parts will beidentified inthe TDS, as will the method for their evaluating, and described
in Section VII, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in
the Bill of Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for al items of the Works described in the Bill of Quantities. Items
against which no rate or priceis entered by the Tenderer shall be deemed covered by the rates for other items
in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the
priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is
determined substantially responsive notwithstanding this omission, the average price of the item quoted by
substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender
so determined will be used for price comparison.

Thepriceto be quoted inthe Form of Tender, inaccordance with ITT 12.1, shall bethetotal price of the Tender,
including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordance with ITT 12.1.

It will bespecified inthe TDS if therates and prices quoted by the Tenderer areor arenot subject to adjustment
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except
in cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the
Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and
weightings.

Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are
opened at the sometime.




147  All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of
the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and
the total Tender Price submitted by the Tenderer.

150 Currencies of Tender and Payment
151 Thecurrency(ies) of the Tender and the currency(ies) of payments shall bethe same.

152 Tenderers shall quote entirely in Kenya Shillings. Theunit rates and the prices shall be quoted by the Tenderer
in the Bill of Quantities, entirely in Kenya shillings.

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from
outside Kenya (referred to as “the foreign currency requirements™) shall (if so allowed inthe TDS) indicate
in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by
the Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign
currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the
percentage(s) mentioned in (@) above shall be specified by the Tenderer in the Appendix to Tender and
shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to
the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the
Contract.

153 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local
and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices

and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a

detailed breakdown of the foreign currency requirements shall be provided by Tenderers.

16.0 Documents Comprising the Technical Proposal

The Tenderer shall furnish atechnical proposal including a statement of work methods, equipment, personne,
scheduleand any other information as stipulated in Section 1V, Tender Forms, insufficient detail to demonstrate
the adequacy of the Tenderer's proposal to meet the work's requirements and the compl etion time.

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer

171  Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's
eigibility in accordance with ITT 4.

172 Inaccordance with Section |11, Evaluation and Qualification Criteria, to establish its qualifications to perform
the Contract the Tenderer shall provide the information requested in the corresponding information sheets
included in Section |V, Tender Forms.

173 If amargin of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or
injoint ventures, applying for eigibility for national preference shall supply all information required to satisfy
the criteriafor eligibility specified in accordance with ITT 33.1.

174 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further
the information will enable the Procuring Entity identify any actual or potential conflict of interest in relation
to the procurement and/or contract management processes, or a possibility of collusion between tenderers, and
thereby help to prevent any corrupt influence in relation to the procurement process or contract management.

175 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failureto disclose, or failureto providerequired information onits ownership and
control.

176 TheTenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to owner ship and control which in formation on any changes to theinformation which
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

177  All information provided by the tenderer pursuant to these requirements must be complete, current and accurate




as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at
the date of submission to the Procuring Entity.

178 If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the
information submitted by a tenderer pursuant to these requirements, then the tender will be regjected.

179 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:

i) If theprocurement processis still ongoing, thetenderer will bed is qualified from the procurement process,
ii) if the contract has been awarded to that tenderer, the contract award will be set as depending the
outcome of (iii),
iif) thetenderer will bereferred to therelevant law enforcement authorities for investigation of whether the
tenderer or any other person shave committed any criminal offence.

1710 If atenderer submits information pursuant to these requirements that isin complete, in accurate or out-of-date,
or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer
can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due
to genuine error which was not attributable to the intentional act, negligence or recklessness of the tender.

18.0 Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance
with ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
request T endererstoextendtheperiodofvalidityoftheir Tenders. T herequestandtheresponsesshal lbemadein
writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30)
days beyond the deadline of the extended validity period. A Tenderer may refusetherequest without forfeiting
its Tendersecurity. AT enderergrantingther equestshal I notberequiredorpermittedtomodifyitsT ender.

190 Tender Security

191 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency
specified inthe TDS. A Tender-Securing Declaration shall usetheformincluded in Section IV, Tender Forms.

192 If aTender Security is specified pursuant to ITT 19.1, the Tender Security shall bea demand guaranteein any
of thefollowing forms at the Tenderer's option:
) cash;
ii)  abank guarantee;
iii)  aguarantee by aninsurance company registered and licensed by the Insurance Regulatory Authority
listed by the Authority;

(iv) aguaranteeissued by a financial institution approved and licensed by the Central Bank of Kenya, from
areputable source, and an €ligible country.

193 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to makeit enforceable. The Tender Security shall bevalid for thirty (30)
days beyond the original validity period of the Tender, or beyond any period of extension if requested under
ITT 18.2.

194 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rgjected
by the Procuring Entity as non-responsive.

195 If aTender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly
return thetender security to the tenderers wherethe procurement proceedings are terminated, all tenders were




determined non-responsive or abidder declinesto extend tender validity period.

196 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents
required in the TDS.

197  TheTender Security may beforfeited or the Tender-Securing Declaration executed:
a) if aTenderer withdrawsits Tender during the period of Tender validity specified by the Tenderer onthe
Form of Tender, or any extension there to be provided by the Tenderer; or
b) if thesuccessful Tenderer failsto: -
i) signthe Contract in accordance with ITT47; or

ii) furnish a Performance Security and if required inthe TDS, and any other documents required in
the TDS.

198 Wheretender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars
the Tenderer from participating in public procurement as provided in the law.

199 The Tender Security or the Tender-Securing Declaration of a JV shall bein the name of the JV that submits
the Tender. If theJV has not been legally constituted into a legally enforceable JV at thetime of tendering, the
Tender Security or the Tender-Securing Declaration shall bein the names of all future members as named in
the letter of intent referred toinITT 4.1and ITT 11.2.

1910 A tenderer shall not issuea tender security to guarantee itself.
200 Format and Sgning of Tender

201 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified
in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the origin a land the
copies, the original shall prevail.

22  Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.

203 Theoriginal and al copies of the Tender shall be typed or written in indelible ink and shall be signed by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each
person signing the authorization must be typed or printed below the signature. All pages of the Tender where
entries or amendments have been made shall be signed or initialed by the person signing the Tender.

204 Incasethe Tenderer isa JV, the Tender shall be signed by an authorized representative of the JV on behalf of
theJV, and so as to belegally binding on all the members as evidenced by a power of attorney signed by their
legally authorized representatives.

205 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
210 Sealing and Marking of Tenders

211 TheTenderer shall deliver the Tender in asingle sealed envelope, or in asingle sealed package, or ina single
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and
awarning not to open before the time and date for Tender opening date. Within the single envelope, package
or container, the Tenderer shall place the following separate, sealed envel opes:

a) inanenvelopeor packageor container marked “ORIGINAL”, all documents comprising the Tender, as
described in ITT 11; and

b) inanenvelopeor package or container marked “COPIES”, all required copies of the Tender; and

c) Iif alternative Tenders are permitted in accordancewith ITT 13, and if relevant:
i) inanenvelopeor packageor container marked “ORIGINAL —~ALTERNATIVE TENDER?”, the




alternative Tender; and

ii) intheenvelopeor package or container marked “COPIES- ALTERNATIVE TENDER?”, all required
copies of the alternative Tender.

Theinner envelopes or packages or containers shall:

a)  bear the name and address of the Procuring Entity,
b) bear the nameand address of the Tenderer; and

c) bear the name and Reference number of the Tender.

212 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume
no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened
prematurely will not be accepted.

20 Deadlinefor Submission of Tenders

21 Tenders must bereceived by the Procuring Entity at the address specified in the TDS and no later than the date
and time also specified inthe TDS. When so specified inthe TDS, tenderers shall have the option of submitting
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the eectronic Tender
submission procedures specified in the TDS.

22 TheProcuring Entity may, at its discretion, extend the deadlinefor the submission of Tenders by amending the
Tender Documents in accordance with ITT 8, in which case al rights and obligations of the Procuring Entity
and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.

23.0 Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadlinefor submission of tenders, in
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

24.0 Withdrawal, Substitution, and Modification of Tenders

241 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written
notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance
with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or
modification of the Tender must accompany the respective written notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

242  Tendersrequested to be withdrawn in accordance with ITT 24.1 shall bereturned unopened to the Tenderers.

243 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of
Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or
any extension thereof.

A Tender Opening

Al Except inthe cases specified in ITT 23and ITT 24.2, the Procuring Entity shall publicly open and read out all
Tendersreceived by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers
designated representatives who chooses to attend. Any specific eectronic Tender opening procedures required
if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS.

A2  First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal
and is read out at Tender opening.

A3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a

valid authorization to request the substitution and is read out at Tender opening.
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Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No
Tender modification shall be permitted unless the corresponding modification notice contains a valid
authorizati ontorequestthemodificationandisreadoutat T enderopening.

Next, al remaining envelopes shall be opened oneat atime, reading out: the name of the Tenderer and whether
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and
aternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required;
and any other details as the Procuring Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by
the tender opening committee) are to be initialed by the members of the tender opening committee attending
the opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender
(except for late Tenders, in accordance with ITT 23.1).

TheProcuring Entity shall prepare minutes of the Tender Opening that shall include, asa minimum: -
a) thenameof the Tenderer and whether thereis a withdrawal, substitution, or modification;

b) theTender Price, per lot (contract) if applicable, including any discounts;

Cc) any aternative Tenders;

d) thepresenceor absence of a Tender Security, if new asrequired;

€) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the
tender opening register shall be distributed to all Tenderers.

EVALUATION AND COMPARISON OF TENDERS

Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed
to Tenderers or any other persons not officially concerned with the Tender process until information on
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the regjection of its tender.

Notwithstanding ITT 26.2, from thetime of tender opening to thetime of contract award, if atenderer wishes
to contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.

Clarification of Tenders

Toassist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the
Procuring Entity may, at itsdiscretion, ask any tenderer for a clarification of itstender, given a reasonabletime
for aresponse. Any clarification submitted by a tenderer that is not in response to a request by the Procuring
Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the
Procuring Entity in the evaluation of the tenders, in accordance with ITT 31.

If atenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rgected.

Deviations, Reservations, and Omissions

During the evaluation of tenders, thefollowing definitions apply: -

a) “Deviation” is adeparturefrom therequirements specified in thetender document;

b) “Reservation” isthesetting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

C) “Omission” isthefailureto submit part or all of theinformation or documentation required in the
Tender document.
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Deter mination of Respons veness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender
itsdf, asdefined in ITT 11

A substantially responsive Tender is one that meets the requirements of the Tender document without material
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted,
would:

a) Affectinany substantial way the scope, quality, or performance of the Works specified in the Contract;

b) limitinany substantial way, inconsistent with thetender document, the Procuring Entity's rights or the
tenderer's obligations under the proposed contract;

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsive tenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16,
to confirm that all requirements of Section VII, Works Requirements have been met without any material
deviation, reservation or omission.

If atender is not substantially responsiveto therequirements of thetender document, it shall beregected by the
Procuring Entity and may not subsequently be made responsive by correction of the material deviation,
reservation, or omission.

Non-material non-conformities

Provided that atender is substantially responsive, the Procuring Entity may waive any non-conformities in the
tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit
the necessary information or documentation, within a reasonable period of time, to rectify non-material non-
conformities in the tender related to documentation requirements. Requesting information or documentation
on such non-conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to
comply with the request may result in the rejection of its tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material
non-conformities related to the Tender Price. Tothis effect, the Tender Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified
inthe TDS.

Arithmetical Errors
The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not
be the subject of correction, adjustment or amendment in any way by any person or entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following
basis. -

Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
disqualification of the tender as non-responsive.

Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total bid price
shall beconsidered as a major deviation that affects the substance of thetender and shall |ead to disqualification of the
tender as non-responsive. and

if thereis a discrepancy between words and figures, the amount in words shall prevail

3L3 Tenderers shall benatified of any error detected intheir bid during the notification of award.

32.0 Conversionto Sngle Currency

For evaluation and comparison purposes, the currency(ies) of the Tender shall beconvertedintoasingle
currency as specified inthe TDS.

33.0 Margin of Preference and Reservations

B1 A margin of preference may be allowed only when the contract is open to international competitive tendering




where foreign contractors are expected to participate in the tendering process and where the contract exceeds
the value/threshold specified in the Regulations.

A margin of preference shall not beallowed unlessiit is specified sointhe TDS.

B &

Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive
to specific groups as provided in ITT 33.4.

B4  Whereit isintended to reservea contract to a specific group of businesses (these groups are Small and M edium
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the
case may be), and who are appropriately registered as such by the authority to be specified in the TDS, a
procuring entity shall ensure that the invitation to tender specifically indicates that only businesses or firms
belonging to the specified group are digible to tender. No tender shall be reserved to more than one group. If
not so stated in the Invitation to Tender and in the Tender documents, the invitation to tender will be open to
all interested tenderers.

34.0 Nominated Subcontractors

Al Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific e ements of
the Works by subcontractors sdected/nominated by the Procuring Entity. In case the Procuring Entity
nominates a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring
Entity. The main contract shall specify the working arrangements between the main contractor and the
nominated subcontractor.

A2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the
Works.

A3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless ther
specialized parts of the Works were previously designated so by the Procuring Entity in the TDS a scan be met
by subcontractors referred to hereafter as 'Specialized Subcontractors, in which case, the qualifications of the
Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.

>3 Evaluation of Tenders

31 TheProcuring Entity shall usethe criteria and methodologies listed inthis ITT and Section |11, Evaluation and
Qualification Criteria No other evaluation criteria or methodologies shall be permitted. By applying thecriteria
and methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT
40.

$H2 Toevaluatea Tender, the Procuring Entity shall consider thefollowing:

price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if any, but
including Daywork items, where priced competitively;

price adjustment dueto discounts offered in accordance with ITT 14.4;

converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in accordance
with ITT 32;

price adjustment dueto quantifiable non material non-conformities in accordance with ITT 30.3; and
any additional evaluation factors specified inthe TDS and Section |11, Evaluation and Qualification Criteria.

33 Theestimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period
of execution of the Contract, shall not be considered in Tender evaluation.

34  Wherethetender involves multiplelots or contracts, the tenderer will be allowed to tender for one or morelots
(contracts). Eachlot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine
thelowest evaluated tenderer or tenderers base donelot (contract) or based on a combination of lots (contracts),
will be specified in Section 111, Evaluation and Qualification Criteria. In the case of multiple lots or contracts,
tenderer will bewill be required to prepare the Eligibility and Qualification Criteria Form for each Lot.

36.0 Comparison of tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in




accordance with ITT 35.2 to determinethe Tender that has the lowest evaluated cost.
37.0 Abnormally lowtenders and abnormally high tenders
Abnormally Low Tenders

371 AnAbnormally Low Tender is one wherethe Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderersis
compromised.

372 Inthe event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender pricein relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

373 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall rgect the Tender.

Abnormally high tenders

374 Anabnormally high tender priceis one wherethetender price, in combination with other constituent elements
of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract
compared with market prices or that genuine competition between Tenderers is compromised.

375 In case of a nab normally high price, the Procuring Entity shall make a survey of the market prices, check if
the estimated cost of the contract is correct and review the Tender Documents to check if the specifications,
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity
may also seek written clarification from the tenderer on the reason for the high tender price. The Procuring
Entity shall proceed as follows:

i) If thetender priceis abnormally high based on wrong estimated cost of the contract, the Procuring Entity
may accept or not accept the tender depending on the Procuring Entity's budget considerations.

i) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall rgect all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may be.

376 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

30 Unbalanced and/ or front-loaded tenders

3B1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or frontloaded, the Procuring Entity may requirethe Tenderer to provide written clarifications.
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the
scope of works, proposed methodology, schedule and any other requirements of the Tender document.

B2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring
Entity may as appropriate;
a)  accept the Tender;

b)  requirethat thetotal amount of the Performance Security beincreased at the expense of the Tenderer to
alevel not exceeding a 30% of the Contract Price;

Cc)  agreeonapayment modethat eliminates theinherent risk of the Procuring Entity paying too much for
undelivered works;

d) rgect theTender,
20 Qualifications of thetenderer

21 TheProcuring Entity shall determineto its satisfaction whether the eligible Tenderer that is selected as having
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified




in Section 111, Evaluation and Qualification Criteria.

02 The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Sub-contractors if permitted in the Tender document), or any other
firm(s) different from the Tenderer.

03 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed
to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.

400 Lowest evaluated tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and
whose Tender has been determined to be:

a)  Most responsiveto the Tender document; and

b)  thelowest evaluated price.
41.0 Procuring entity's right to accept any tender, and to reject any or all tenders.

TheProcuring Entity reservestheright to accept or rgject any Tender and to annul the Tender process and reject
all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. In case
of annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the
Tenderers.

F. AWARD OF CONTRACT

42.0 Award criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to
be the Lowest Evaluated Tender.

43.0 Notice of Intention to Enter into a Contract/Notification of Award

Up on award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity shall
issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall
contain, at a minimum, the following information:

a) thenameand address of the Tenderer submitting the successful tender;
b)  theContract price of the successful tender;

c) asatement of thereason(s) thetender of the unsuccessful tenderer to whomthe letter is addressed was
unsuccessful, unless the price information in (c) above already reveals the reason;

d) theexpiry date of the Standstill Period; and
€) instruction son how to request a debriefing and/ or submit a complaint during the stand still period;

440 Sand still Period

241  The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not

apply.

442 Wherea Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Natification of Intention to Enter into a Contract with the successful Tenderer.

40 Debriefing by The Procuring Entity

41 Onreceipt of the Procuring Entity's Notification of Intention to Enter into a Contract referredtoinITT 43, an
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or




concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt
of the request.

42 Debriefings of unsuccessful Tenderers may bedoneinwriting or verbally. The Tenderer shall bear its own
costs of attending such a debriefing meeting.

46.0 Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified inITT 42.1,
upon addressing acomplaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to
furnish the Performance Security within 21 days of the date of the letter.

47.0 Sgning of Contract

471 Uponthe expiry of thefourteen days of the Notification of Intention to enter into contract and upon the parties
meeting ther respective statutory requirements, the Procuring Entity shall send the successful Tenderer the
Contract Agreement.

472 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and
return it to the Procuring Entity.

473  The written contract shall be entered into within the period specified in the natification of award and before
expiry of the tender validity period.

48.0 Performance Security

481 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance
with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other
Forms included in Section X, Contract Forms, or another form acceptabl e to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless
the Procuring Entity has agreed in writing that a correspondent bank is not required.

482 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents
required inthe TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer
offering the next Best Evaluated Tender.

483 Performance security shall not berequired for contracts estimated to cost less than the amount specified in
the Regulations.

490 Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the
following information:

a) nameand address of the Procuring Entity;

b) nameand reference number of the contract being awarded, a summary of its scope and the selection
method used;

c) thename of thesuccessful Tenderer, thefinal total contract price, the contract duration;
d) dates of signature, commencement and completion of contract;
€) namesof all Tenderersthat submitted Tenders, and their Tender prices asreadout at Tender opening.

50.0 Procurement related Complaints and Administrative Review
50.1 The procedures for making Procurement-related Complaints are as specified inthe TDS.

50.2 A request for administrative review shall be madein the form provided under contract forms.

Section || - Tender Data Sheet (TDS)




Thefollowing specific data shall complement, supplement, or amend the provisions in thelnstructions to Tenderers (ITT).
Whenever thereis a conflict, the provisions herein shall prevail over thosein ITT.

Referenceto PARTICULARSOF APPENDIX TO INSTRUCTIONSTO TENDERS

ITC Clause

A. General

ITT 11 The name of the contract is PROPOSED CONSTRUCTION OF A TUITION
BLOCK FORKMTC, KINANGOP CAMPUS IN NYANDARUA COUNTY
TENDER NO. KM TC/023/2024 — 2025.

ITT 24 The Information made available on competing firmsis as follows: NONE

ITT 24 Thefirms that provided consulting services for the contract being tendered for are
N/A

ITT 31 Maximum number of membersin the Joint Venture (JV) shall be: THREE

B. Contents of Tender Document

ITT 7.1 (i) The Tenderer will submit any request for clarifications inwriting at the Address
procur ement@kmtc.ac.ke
to reach the Procuring Entity not later than 3 days befor e the date of submission of the tenders
(i) The Procuring Entity shall publish its response at the website www.tenders.go.ke

ITT 7.2 (A) A pre-arranged pretender site visit SHAL L take placeat thefollowing date, time and place:
Date:
Time
Place:
(B) Pre-Tender meeting SHALL NOT take place

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than not
later than 3 days befor e the deadline for submission of bids

ITT75 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged
pretender will be published is N/A

ITTO9l For Clarification of Tender purposes, for obtaining further information and for purchasing tender

documents, the Procuring Entity’s address is:

KENYA MEDICAL TRAINING COLLEGE
HEADQUARTERSADMINISTRATION BLOCK
P.O. Box 30195 - 00100,

NAIROBI

procurement@kmtc.ac.ke

C. Preparation of Tenders

ITT 11.1 (h) TheTenderer shall submit thefollowing additional documents in its Tender:
ASPER EVALUATION CRITERIA

ITT 131 Alternative Tenders SHALL NOT beconsidered.

ITT 13.2 Alternativetimes for completion SHALL NOT be permitted.

ITT 134 Alternativetechnical solutions shall be permitted for thefollowing parts of the Works: N/A
ITT 145 The prices quoted by the Tenderer shall be: FIXED

ITT 15.2 (a) Foreign currency requirements not allowed.

ITT 181 The Tender validity period shall be 150 DAYS

ITT 183 (8 TheNumber of days beyond the expiry of theinitial tender validity period will be NONE.

(b) The Tender price shall be adjusted by the following percentages of the tender price:
(i) By 0% of thelocal currency portion of the Contract price adjusted to reflect local inflation
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Referenceto

PARTICULARSOF APPENDIX TO INSTRUCTIONSTO TENDERS

ITC Clause
during the period of extension,
and
(i) By 0% the foreign currency portion of the Contract price adjusted to reflect the international
inflation during the period of extension.

ITT 19.1 Tenderer shall provide a Tender Security
Thetype of Tender security shall bein theamount of K sh. 800,000.00 (Eight Hundred Thousand
Kenya Shillings only).

ITT 20.1 In addition to the original of the Tender, the number of copiesis: ONE copy

ITT 20.3 Thewritten confirmation of authorization to sign on behalf of the Tenderer shall consist of:
SWORN AFFIDAVIT BY COMMISSION OF OATHSON THE
OFFICER TO BE SIGNING DOCUMENTSON BEHALF OF THE BIDDER.

D. Submission and Opening of Tenders

ITT 221 (A) For Tender submission purposes only, the Procuring Entity’s address is.
KENYA MEDICAL TRAINING COLLEGE
HEADQUARTERSADMINISTRATION BLOCK
P.O. Box 30195 - 00100,
NAIROBI, KENYA.
procurement@kmtc.ac.ke
(4) Dateand time for submission of Tenders 06" May, 2026 AT 10:00AM
(5) Tenderersshall not submit tenders dectronically.

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided
below:
KENYA MEDICAL TRAINING COLLEGE
HEADQUARTERSADMINISTRATIONBLOCK
P.O. Box 30195 - 00100,
NAIROBI
procurement@kmtc.ac.ke

E. Evaluation, and Comparison of Tenders

ITT 30.3 The adjustment shall be based on the AVERAGE price of the item or component as quoted in
other substantially responsive Tenders. If the price of the item or component cannot be derived
from the price of other substantially responsive Tenders, the Procuring Entity shall useits best
estimate. N/A

TT 321 The currency that shall be used for Tender evaluation and comparison purposes only to convert at
the sdling exchange rate all Tender prices expressed in various currencies into a single currency
is: KENYA SHILLINGS
Thesource of exchangerate shall be: The Central bank of Kenya (mean rate)
The datefor the exchange rate shall be: the deadline date for Submission of the Tenders.
For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall first be broken
down into the respective amounts payable in various currencies by using the selling exchange
rates specified by the Tenderer in accordance with ITT 15.1.
In the second step, the Procuring Entity will convert the amountsin various currenciesin which
the Tender Priceis payable (excluding Provisional Sums but including Daywork where priced
competitively) to the single currency identified above at the selling rates established for smilar
transactions by the authority specified and, on the date, stipulated above.

ITT 332 A margin of preference SHALL NOT apply.



mailto:procurement@kmtc.ac.ke
mailto:procurement@kmtc.ac.ke

Referenceto PARTICULARSOF APPENDIX TO INSTRUCTIONSTO TENDERS

ITC Clause
ITT 334 Theinvitation to tender is extended to the following group that qualify for Reservations
N/A____
ITT 34.1 At thistime, the Procuring Entity DOES NOT INTEND to execute certain specific parts of the
Works by subcontractors sdected inadvance.
ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is.
_NIL % of thetotal contract amount. Tenderers planning to subcontract morethan 10% of total
volume of work shall specify, inthe Form of Tender, the activity (ies) or partsof theWorksto be
subcontracted along with complete details of the subcontractors and their qualification and experience.
ITT 343 Theparts of theWorks for which the Procuring Entity permits Tenderers to propose Specialized

Subcontractors are designated as follows:

1. Electrical Works

2. Mechanical Works
For the above-designated parts of theWorks that may require Specialized Subcontractors, therelevant
qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the
Tenderer for thepurpose of evaluation.

ITT 35.2 (¢ Additional requirements apply. Theseare detailed in the evaluation criteriain Section 111,
Evaluation and Qualification Criteria.

ITT 481 Other documents required in addition to the Performance Security are INSURANCE
CERTIFICATES

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the“Notice of
Intention to Award the Contract” herein and are also available from the PPRA Website
www.ppra.go.ke or email complaints@ppra.go.ke.

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its
complaint following these procedures, in writing (by the quickest means available, that is either by
hand delivery or email to:

Title/position: SUPPLY CHAIN MANAGER.

Procuring Entity: KENYA MEDICAL TRAINING COLLEGE.

Email address: procurement@kmtc.ac.ke

In summary, a Procurement-related Complaint may challenge any of thefollowing (among
others):

(i) theterms of the Tender Documents; and

(ii) the Procuring Entity’s decision to award the contract.
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SECTION |11 - EVALUATION AND QUALIFICATION CRITERIA

10 GENERAL PROVISIONS

11 Thissection contains the criteria that the Employer shall useto evaluatetender and qualify tenderers. No other
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall
provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring
Entity shall usethe Standard Tender Evaluation Document for Goods and Worksfor evaluating Tenders.

12 Wherever aTenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling
equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last
day of therespective calendar year (in which the amounts for that year is to be converted) was originally
established.

b) Vaueof single contract - Exchange rate prevailing on the date of the contract signature.

(c) Exchangerates shall be taken from the publicly available sourceidentified inthe ITT 14.3. Any error in
determining the exchange rates in the Tender may be corrected by the Procuring Entity.

13 EVALUATION AND CONTRACT AWARD CRITERIA
The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and
arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has been
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the L owest
Evaluated Tender price shall be selected for award of contract.

20 PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONS VENESS
Preliminary examination for Deter mination of Responsiveness

TheProcuring Entity will start by examining all tendersto ensurethey meet inall respectstheeligibility criteria
and other mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting the
requirements provided for in the preliminary evaluation criteria outlined below. The Standard Tender
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how
to deal with review of these requirements. Tenders that do not pass the Preiminary Examination will be
considered non- responsive and will not be consider ed further.




STAGE 1: PRELIMINARY EVALUATION CRITERIA - MANDATORY REQUIREMENTS.

SNo PRELIMINARY EVALUATION CRITERIA/MANDATORY REQUIREMENTS

1 Bid bond of K sh. 800,000.00 from a bank or an approved financial institution (valid for 150
days).

2 Duly filled, signed and stamped Form of Tender (must be submitted in bidders company letter
head).

Duly filled, signed and stamped Confidential Business Questionnaire.

Submit Copy of Certificate of Incorporation/ Registration.

Submit copy of current and avalid Tax Compliance Certificate.

Submit copy of avalid CR12/CR13 form accompanied with copies of directors’ ID (9).

Submit a valid copy of Trading/Business Permit.

0l N o O b~ W

Provide certified proof of registration with the National Construction Authority (NCA)
Category 5 and above under Building Works category with valid annual contractors
practicing license.

9 Must fill and submit the Certificate of Independent Tender Determination in the format provided

10 |Must fill and submit the Self-declaration form that the person/tenderer is not debarred in the
matter of the Public Procurement and Asset Disposal Act 2015 inthe format provided - Form
SD1.

11 |Must fill and submit the Self-declaration that the person/tenderer will not engage in any

corrupt or fraudulent practice in the format provided - Form SD2.

12 |Must fill and submit Declaration and Commitment to The Code of Ethics in the format provided.

13 [Properly bound (perfect cover, hard cover or case bound), paginated, serialized tender
document (each page of the tender submission must have a number and the numbers must be
in chronological order), i.e., 1,2,3,4,5,6,7,8,9,10..... n (n being the last numerical page of the

tender document).




STAGE 2: TECHNICAL EVALUATION.

2. Technical Evaluation Criteria

S/No.

Requirement

Evidence Maximum
scor e

Scor e
Awarded

Similar works
completed

) Five (5) marks for each practical completion certificate
alongside its subsequent contract for works of asimilar nature,
magnitude, Complexity but above the project value— Maximum
five (5) completion certificates & their subsequent contracts.

b) Four (4) marks for each practical completion certificate
alongside its subsequent contract for works of a similar nature &
equals to the project value -Maximum five (5) completion
certificates & their subsequent contracts.

c) Three(3) marks for each practical completion certificate
alongside its subsequent contract for works of a similar nature
but of low magnitude/value -Maximum five completion certificates
& their subsequent contracts.

N/B. (attach practical completion certificatestogether with their
subseguent contracts).

25

Key personnd

Provide empl oyment/appointment letters, contracts of the key
personnel including length of service/ CV's, academic and professional
certificates.
a) Director of the Firm.
- DegreeinBuilding related course..........cccocveieeieennenne. 5mks
- DiplomainBuildingrelated course...........ccccceevveeiiveennen. 3mks
- Cetificatein Building related course.........ccccovvvevveennne. 2mks
b)  Project Manager/Lead Team.
- DegreeinBuilding related course...........ccccvvevveevcveenne, 4mks
- DiplomainBuilding related course...........ccccceevveeiiveennnen. 2mks
- Cetificatein Building related course...........ccocvvevveeenne. Imk
c) Other Technical staff
- Cetificatein Building related course and an experience of 5
or Moreyears — 2.5marks per staff (maximum 2 staff)
- Cetificatein Building related course and an experience of
less than 5 years — 1mark per staff (maximum 2 staff)

15

Past
Performance

Contr acts per for mance with Previous Clients (Attach Minimum
of 4 Recommendations L etters & their subsequent contracts).

Project of similar nature, complexity, magnitude & value...3mks
e Project of similar nature but of lower value than the one under

(000 S0 L= = (o SRRSO 2mks
e Nocompleted project of similar nature...........cccccccveeeneeene Omk

12

Proof Financia
Resources.

Evidence of Financial Resour ces (cash in hand, lines of credit,
over draft facility etc).

¢ Hasfinancial resources equal or abovethecost of the project
e et Eeeetee e eeeEee et e —eeaee et e teearee e teeateeaneeereenreeanes 10mks

¢ Hasfinancial resources beow the cost of theproject ...5mks

e Hasnot indicated sources of financial resources............ Omk

10

Adeqguate
Equipment

Giveallist and type of relevant equipment owned/leased by firm
(provide evidence of ownership/Lease).
Transport
a) 2Lorry @ 2marks.....occcoeiiieiee e 4dmarks
b) 2Pickups @ 2Marks......cccoooiiiiiiiiiee e 4dmarks
Other Relevant equipment
a back hoel NO......ccooi e 2marks
b. Anexcavator...............ccooviiiiiiiiiiiiii 2 marks OR
C. ONeCoNnCrate MiXe .......cccveieeeiee e 2 marks

12




6. |Electrical/ Contractorsto Provide Registration with National Construction 8
Mechanical Authority Electrical & Mechanical Works).
Works a) Provideproof of Registration with National Construction
Authority (Electrical Works Category 8 and above)
b) ProvideProof of Registration with National Construction
Authority Mechanical Works Category 8 and above)
Note: Contractors Shall provide Sub Contractors agreement and their
relevant Valid NCA’s Categories as above in the event the Tenderer
lacksinternal capacity.
7. |Litigation ) Duly Filled, Signed and Stamped (4 marks) 4
History
8. Work program [a) Attach work program (Appropriately showing the entire Project 5
Period) ...ooeeeee (5 Marks)
9. |Sanctity of the [a) Tender document well organized i.e.-labeling of all required 6
tender document [documents in SyStematiC Order).........cocvveveereeriieeneeseesieene 3 marks
b) Have Table of contents for the Tender document showing
documents attached & their respective pages ......cccocvveiveenieens 3Marks
Total Score 100mar ks

Only bidders who score 80marks and above out of possible 100 marks will proceed to financial evaluation stage.

STAGE 3. FINANCIAL EVALUATION.

Upon completion of the technical evaluation a detailed financial evaluation shall follow. The financial

evaluation shall proceed in the manner described in the Public Procurement and Asset Disposal Act (2015).

STAGE 4. RECOMMENDATION FOR AWARD

Award Criteia:

The most responsive lowest priced evaluated Tenderer will be awarded the Tender in line with Section 86 of
the Public Procurement and Disposal Act,2015




N
(9]

QUALIFICATION FORM*

1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be Completed For Procuring Entity’s
No. by Tenderer Use (Qualification met or
Not Met)
1 Nationality Nationality in accordance with ITT 3.6 FormsELI —1.1and 1.2, with
attachments
2 Tax Obligationsfor Has produced a current tax clearance certificate or tax Attachment
Kenyan Tenderers exemption certificateissued by K enya Revenue Authority
inaccordancewith ITT 3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender
described inITT 3.7
5 State- owned Enterprise Meets conditionsof ITT 3.8 Forms ELI — 1.1and 1.2, with
attachments
6 Goods, equipment and To havetheir origin in any country that is not determined FormsELI —1.1and 1.2, with
services to be supplied ingligibleunder ITT 4.1 attachments
under the contract
7 History of Non- Non-performance of a contract did not occur asaresult of Form CON-2
Performing Contracts contractor default since 1% January [....... ].
8 Suspension Based on Not under suspension based on-execution of a Form of Tender
Execution of Tender/Proposal Securing Declaration pursuant to ITT 19.9
Tender/Proposal Securing
Declaration by the
Procuring Entity
9 Pending Litigation Tender’s financial position and prospective long-term Form CON - 2
profitability still sound according to criteria established in
3.1 and assuming that all pending litigation will NOT be
resolved against the Tenderer.
10 Litigation History No consistent history of court/arbitral award decisions Form CON - 2
against the Tenderer since 1% January [insert year].
11 Financial Capabilities () The Tenderer shall demonstrate that it has access to, or FormFIN - 3.1, with

has available, liquid assets, unencumbered real assets, lines
of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya
Shillings [insert amount] equivalent for the subject
contract(s) net of the Tenderer’s other commitments.

(i) The Tenderers shall also demonstrate, to the satisfaction
of the Procuring Entity, that it has adequate sources of
finance to meet the cash flow requirements on works
currently in progress and for future contract commitments.

attachments




9¢

2

3

4

5

Item
No.

Qualification Subject

Qualification Requirement

Document To be Completed
by Tenderer

For Procuring Entity’s
Use (Qualification met or
Not Met)

(iii) The audited balance sheets or, if not required by the
laws of the Tenderer’s country, other financial statements
acceptable to the Procuring Entity, for the last [insert
number of years] years shall be submitted and must
demonstrate the current soundness of the Tenderer’s
financial position and indicateits prospective long-term
profitability.

12

Average Annual
Construction Turnover

Minimum average annual construction turnover of Kenya
Shillings [insert amount], equivalent calculated as total
certified payments received for contracts in progress and/or
completed within the last [insert of year] years, divided by
[insert number of years| years

FormFIN — 3.2

13

General Construction
Experience

Experience under construction contractsin therole of prime
contractor, JV member, sub-contractor, or management
contractor for at least the last [insert number of years)
years, starting 1% January [insert year] .

FormEXP - 4.1

14

Specific Construction &
Contract Management
Experience

A minimum number of [ state the number] similar contracts
specified below that have been satisfactorily and
substantially completed as a prime contractor, joint venture
member, management contractor or sub-contractor between
1st January [insert year] and tender submission deadlinei.e
... (number) contracts, each of minimum value Kenya
shillings... ..cc.ccvvuene equivalent.

[In case the Works are to be tender asindividual contracts
under multiple contract procedure, the minimum number of
contracts required for purposes of evaluating qualification
shall be selected fromthe options mentioned in ITT 35.4]

The similarity of the contracts shall be based on the
following: [Based on Section VI, Scope of Works, specify
the minimum key requirements in terms of physical size,
complexity, construction method, technology and/or other
characteristics including part of the requirements that may
be met by specialized subcontractors, if permitted in
accordance with ITT 34.3]

Form EXP 4.2(a)




LC

SECTION |V - TENDERING FORMS

QUALIFICATION FORMS

1. FOREIGN TENDERERS40% RULE

Pursuant to ITT 3.9, aforeign tenderer must completethis formto demonstrate that thetender fulfils this condition.

ITEM | Description of Work Item Describelocationof | COST in Comments, if any
Source K. shillings
A Local Labor
1
2
3
4
5
B Sub contracts from L ocal sources
1
2
3
4
5
C Local materials
1
2
3
4
5
D Use of Local Plant and Equipment
1
2
3
4
5
E Add any other items
1
2
3
4
5
6
TOTAL COST LOCAL CONTENT XXXXX

PERCENTAGE OF CONTRACT PRICE




2. FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section |11, Evaluation and Qualification Criteria. A separate Form shall
be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment
0 owned O Rented [ Leased [0 Specially manufactured

Omit the following information for equipment owned by the Tenderer.
Owner Name of owner

Address of owner

Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project




3.

FORM PER-1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for
each candidate.

Contractor' Representative and Key Personnel

1 Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Timecommitment: for [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected timeschedule | [insert the expected time schedule for this position (e.g. attach high leve
for this position: Gantt chart]
2. Titleof position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Timecommitment: for [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]
3. Titleof position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Timecommitment: for [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected timeschedule | [insert the expected time schedule for this paosition (e.g. attach high level
for this position: Gantt chart]
4, Titleof position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected timeschedule | [insert the expected time schedule for this position (e.g. attach high leve
for this position: Gantt chart]
5. Titleof position: [insert titl €]

Name of candidate

Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]

Timecommitment: for [insert the number of days/week/months/ that has been scheduled for this
this position: position]

Expected timeschedule
for this position:

[insert the expected time schedul e for this position (e.g. attach high leve
Gantt chart]




4. EFORM PER - 2:

Resume and Declaration - Contractor's Representative and Key Personnd.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]
Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

Project Role ﬁsg?éfrgeor:t Relevant experience

[main N

project [rolehand rgspon5|bllltles [time in role] [describe the experience relevant to this position]
details] on the project]




Declaration

I, theundersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my

qualifications and my experience.

I confirmthat | am available as certified in the following table and throughout the expected time schedulefor this

position as provided in the Tender:

Commitment

Details

Commitment to duration of contract:

[insert period (start and end dates) for which this Contractor’s

Representative or Key Personnel is available to work on this contract]

Time commitment:

[insert period (start and end dates) for which this Contractor’s

Representative or Key Personnel is available to work on this contract]

| understand that any misrepresentation or omission in this Form may:

@ betaken into consideration during Tender evaluation;
(b) result in my disqualification from participating in the Tender;
(© result in my dismissal from the contract.

Name of Contractor’s Representative or Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):




5. TENDERERSQUALIFICATIONWITHOUT PREQUALIFICATION
To establish its qualifications to perform the contract in accordance with Section |11, Evaluation and Qualification

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

51 FORMELI-1.1
Tenderer InformationForm

Date:

ITT No. and title

Tenderer's name

In case of Joint Venture (JV), nameof each member:
Tenderer'sactud or intended country of registration:
[indicate country of Constitution]

Tenderer'sactual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Tedephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of
registration of thelegal entity named above, inaccordancewithITT 3.6

O Incaseof JV, |etter of intent toform JV or JV agreement, inaccordancewith I TT 35

OlIn case of state-owned enterprise or ingtitution, inaccordancewith ITT 3.8, documents establishing:

° Legal and financial autonomy

° Operation under commercial law

1. Edtablishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included aretheorganizational chart and alist of Board of Directors




52 FORM ELI -1.2

Tenderer's JV Information Form

(to be completed for each member of Tenderer'sJV)

Date

ITT No. and title

Tenderer’s JV name

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal addressin country of congtitution:

JV member’s authorized representativeinformation

Name:

Address:

Tdephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

[ Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents
of thelegal entity named above, inaccordancewithITT 3.6.

[ In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operation
in accordance with commercial law, and that they are not under the supervision of the Procuring Entity, in

accordance with ITT 3.5.

2. Included arethe organizational chart and alist of Board of Directors.




53 FORM CON -2
Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. andtitle:

Non-Performed Contracts in accordance with Section [11, Evaluation and Qualification Criteria
(| Contract non-performance did not occur since 1¥ January [insert year] specified in Section 111, Evaluation and
Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [ insert year] specified in Section |11, Evaluation and Qualification
Criteria, requirement 2.1

O Contract(s) withdrawn since 1% January [insert year] specified in Section 111, Evaluation and Qualification
Criteria, requirement 2.1

Year Non- performed |Contract | dentification Total Contract Amount
portion of (current value, currency,
contract exchangerate and Kenya

Shilling equivalent)
[insert [insert amount |Contract Identification: [indicate complete contract name/  [[insert amount]
year] and percentage]  |number, and any other identification]

Name of Procuring Entity: [insert full name]

Address of Procuring Entity: [insert stregt/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]
Pending L itigation, inaccordance with Section |11, Evaluation and Qudlification Criteria
O No pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3.
O Pending litigation in accordancewith Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.

Y ear of Amount in dispute Contract I dentification Total Contract Amount

dispute (currency) (currency), Kenya
Shilling Equivalent
(exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section |11, Evaluation and Qualification Criteria

O No Litigation History in accordancewith Section 111, Evaluation and Qualification Criteria, Sub-Factor
24.

O Litigation History inaccordancewith Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4 as
indicated bel ow.




Y ear of

Amount in dispute

Contract | dentification

Total Contract Amount

dispute (currency) (currency), Kenya
Shilling Equivalent
(exchangerate)
[insert [insert percentage] Contract Identification: [indicate complete [insert amount]
year] contract name, number, and any other

identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issuesin
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award decision
[indicate main reason(s)]

Include details relating to potential bid-rigging practices such as previous occasions wheretenders were withdrawn, joint
bids with competitors, subcontracting work to unsuccessful tenderers, etc.




o4 FORM FIN —3.1:

Financial Situation and Perfor mance

Tenderer’s Name:

Date
JV Member’s Name

ITT No. and title

54.1. Financial Data

Typeof Financial information
in
(currency)

Historic infor mation for previous

years,

(amount in currency, currency, exchangerate*, USD equivalent)

Year 1 Year 2

Year 3

Year 4

Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets(TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assdts (CA)

Current Liabilities (CL)

Working Capital (WC)

I nformation from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash How Information

Cash Flow from Operating Activities

*Refer to ITT 15 for the exchange rate




542 Sourcesof Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. Source of finance Amount (Kenya Shilling
equivalent)

1

2

3

5.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section I11, Evaluation
and Qualifications Criteria, Sub-factor 3.1. Thefinancial statements shall:

€) reflect thefinancial situation of the Tenderer or in case of V. member, and not an affiliated entity (such
as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(© be complete, including all notesto the financial statements.

(d) correspond to accounting periods aready completed and audited.

a Attached are copies of financial statements® for the yearsrequired above; and complying with the
requirements

L 1f themost recent set of financial statementsisfor aperiod earlier than 12 months from the date of Tender, thereason for this

should hnjlldifim



55 FORM FIN - 3.2:

Average Annual Construction Tur nover

Tenderer’s Name:

Date:
JV Member’s Name
ITT No. and title:
| Annual tur nover data (construction only)
Y ear Amount Exchangerate Kenya Shilling equivalent
Currency
[indicateyear] | [insert amount and indicate
currency]
Average
Annual
Construction
Turnover *

* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.




56 FORM FIN —-3.3:

Financial Resour ces

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet thetotal construction cash flow demands of the subject
contract or contracts as specified in Section |11, Evaluation and Qualification Criteria

Financial Resour ces

No.

Source of financing

Amount (Kenya Shilling
equivalent)

1

o7 FORM FIN —3.4:

Current Contract Commitments/ Worksin Progress

Tenderers and each member to a JV should provideinformation on their current commitments on all contracts that have
been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion,
but for which an unqualified, full completion certificate has yet to beissued.

| Current Contract Commitments

) " Value of Estimated | Average Monthly
No. Name of Contract Procuring Entity’s Outstanding Completion | Invoicing Over
Contact Address, Work Date Last Six Months
Tel, [Current Kenya [Kenya Shilling
Shilling/month /month)]
Equivalent]
1
2
3
4
5




58 FORM EXP- 4.1

General Construction Experience

Tenderer’s Name:

Date
JV Member’s Name
ITT No. andtitle
Page of pages
Starting Ending Contract Identification Role of
Year Tenderer
Y ear
Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:
Address:

Contract name:
Brief Description of the Works performed by the

Tenderer:

Amount of contract:

Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the

Tenderer:

Amount of contract:

Name of Procuring Entity:
Address:




59 FORM EXP - 4.2(a)

Specific Construction and Contract M anagement Experience

Tenderer’s Name:

Date
JV Member’s Name

ITT No. and title

Similar Contract No.

| nfor mation

Contract | dentification

Award date

Completion date

Rolein Contract

Prime Member in
Contractor 1 IV
O

Management
Contractor
O

Sub-contractor O

Total Contract Amount

Kenya Shilling

If member ina JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
T ephone/fax number
E-mail:

59 FORM EXP- 4.2(a)

Specific Construction and Contract M anagement Experience

Tenderer’s Name:

Date:
JV Member’s Name

ITT No. and title

Similar Contract No.

| nfor mation

Contract | dentification

Award date

Completion date

Rolein Contract

Prime Member in
Contractor O |3V
O

Management
Contractor
O

Sub-contractor O

Total Contract Amount

Kenya Shilling

If member inaJV or sub-contractor,
specify participationintotal Contract
amount

Procuring Entity's Name:

Address:
T ephone/fax number
E-mail:




59 FORM EXP-4.2 (a) (cont.)

Specific Construction and Contract M anagement Experience (cont.)

Similar Contract No. I nfor mation
Description of the similarity in accordance

with Sub-Factor 4.2(a) of Section lll:

1 Amount

2. Physical size of required works

items

3. Complexity

4. M ethods/ T echnol ogy

5. Construction ratefor key activities

6 Other Characteristics




510 FORM EXP- 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:
Date
Tenderer's JV Member Name:

Sub-contractor's Name? (as per ITT 34):

ITT No. and title;

All Sub-contractorsfor key activities must complete the information in thisformasper ITT 34 and Sectionlll,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1 Key Activity No One: _

the contract per year or part of the year

(i)

(ii)

I nfor mation
Contract |dentification
Award date
Compleion date
Rolein Contract Prime Member in Management  Sub-contractor
Contractor NV Contractor |
O O O
Tota Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in  |Percentage Actual Quantity
production, asapplicable) performed under ithe contract participation Performed

(i) x (i)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Tdephonefax number
E-mail:

2 |f applicable




| nfor mation

Description of the key activitiesin
accordance with Sub-Factor 4.2(b) of Section
:




OTHER FORMS

6. FORM OF TENDER
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS
All italicized text isto help the Tenderer in preparing this form.

The Tenderer must prepare this Form of Tender on stationery with itsletterhead clearly showing the Tenderer’s complete
name and business address. Tenderers are reminded that thisis a mandatory requirement.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF
DECLARATION FORMS OF THE TENDERER as listed under (xxii) below.

Date of this Tender submission: 06" May, 2026 AT 10:00AM.

Tender Nameand I dentification: PROPOSED CONSTRUCTION OF TUITION BLOCK AT KMTC KINANGOP

CAMPUS, NYANDARUA COUNTY

AlternativeNO. ......ooviiiiice e [insert identification Noif thisis a Tender for an alternative]
1o PO PO PP UPP PP [ Insert compl ete name of Procuring Entity]

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request
for Tender No.: [insert identification] Name and description of Tender [Insert asper ITT) Alter native No.:
[insert identification No if thisisa Tender for an alternative]

To: [insert complete name Of Procuring ENLILY] ......co.oo oot et et e et e e e e e e et e e e et e et

Dear Sirs,

1 In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution
of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any

defects therein for the sum® of Kenya Shillings [[ Amount in figures] Kenya Shillings
[amount in words]

The above amount includes foreign currency* amount (s) of [state figure or a percentage and currency]
[figures] [words]

2 Weundertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt
of the Architect natice to commence, and to complete the whole of the Works comprised in the Contract within
the time stated in the Special Conditions of Contract.

3 Weagreeto adhere by this tender until [Insert date], and it shall remain binding upon
us and may be accepted at any time before that date.

4. Weunderstand that you are not bound to accept thelowest or any tender you may receive.
5 Woe, theunder signed, further declarethat:

i)  Noreservations: Wehave examined and have no reservations to the tender document, including Addenda
issued in accordance with ITT 28;

3 This sumshould be carried forward from the Summary of the Bills of Quantities.
4 The per centage quoted above should not include provisional sums, and not morethan
two foreign currencies are allowed.




ii)  Eligibility: Wemeet the digibility requirements and have no conflict of interest in accordance with ITT 3
and 4;

iif)  Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country in accordance with ITT 19.8;

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and compl etion specified in the construction schedul e, thefollowing Works: [insert a brief
description of the Works] ;

V) Tender Price: Thetotal priceof our Tender, excluding any discounts offered initem 1 aboveis. [ Insert one
of the options below as appropriate]

vi  Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]; or

Option2, in caseof multiplelots:

(@) Total priceof eachlot [insert thetotal price of each ot in words and figures, indicating the various
amounts and the respective currencies]; and

(b) Total priceof al lots (sumof al lots) [insert the total price of all lotsin words and figures,
indicating the various amounts and the respective currencies|;

vii) Discounts: The discounts offered and the methodology for their application are:
viii) Thediscounts offered are: [ Specify in detail each discount offered.]

ix) The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

X) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period;

xi) Peformance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

xii) OneTender Per Tender: Wearenot submitting any other Tender(s) asan individual Tender, and weare not
participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers,
or service providers for any part of the contract, are not subject to, and not controlled by any entity or
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement
Regulatory Authority or any other entity of the Government of Kenya, or any international organization.

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state- owned enterprise or ingtitution]/[We are a state-owned enterprise or ingtitution but meet the
requirements of ITT3.8];

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient,
its full address, the reason for which each commission or gratuity was paid and the amount and currency
of each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or isto be paid, indicate “none.”)




xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of included
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender,
the Most Advantageous Tender or any other Tender that you may receive,

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us
or on our behalf engages in any type of Fraud and Corruption; and

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xx)  Weundertaketo adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copy available from (specify website) during the procurement process and the
execution of any resulting contract.

xxi) Beneficial Ownership Infor mation: We commit to provideto the procuring entity the Beneficial Ownership
Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of
intention to enter into a contract in the event we are the successful tenderer in this subject procurement
proceeding.

xxii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our Tender:

a) Tenderer'sEligibility; Confidential Business Questionnaire - to establish weare no tin any conflict
tointerest.

(b) Certificate of Independent Tender Determination - to declarethat we completed the tender without
colluding with other tenderers.

(@ Sef-Declaration of the Tenderer - to declarethat we will, if awarded a contract, not engage in any
form of fraud and corruption.

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud and corruption
asinformed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender.
Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete
name of person duly authorized to sign the Tender]

Title of the person signing the Tender : [insert complete title of the person signing the Tender]

Signatur e of the person named above: [insert signature of person whose name and capacity are shown
above]

Date signed [insert date of signing] day of [insert month], [insert year]

Date signed day of ,

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer.
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with
the Tender.




() TENDERER SELIGIBILITY-CONFIDENTIAL BUSNESS QUESTIONNAIRE

Instruction to Tenderer

Tender isin structed to completethe particulars required in this Form, one form for each entity if Tender isa JV.
Tenderer is further reminded that it is an offenceto give falseinformation on this Form.

@

Tenderer's details

ITEM

DESCRIPTION

Name of the Procuring Entity

Reference Number of the Tender

Dateand Time of Tender Opening

Name of the Tenderer

gh| W N| -

Full Address and Contact Details of the
Tenderer.

Country

City

Location
Building

Floor

Postal Address

Nogh~whE

Nameand email of contact person.

Current Trade License Registration
Number and Expiring date

Name, country and full address (postal
and physical addresses, email, and
telephone number) of Registering
Body/Agency

o0

Description of Nature of Business

Maximum value of business which the

Tenderer handles.

10

State if Tenders Company islistedin
stock exchange, give name and full
address (postal and physical addresses,
email, and telephone number) of

state which stock exchange




General and Specific Details

() SoleProprietor, providethefollowing details.

Namein full Age
Nationality Country of Origin
Citizenship

(© Partnership, providethefollowing details.

No. | Names of Partners Nationality Citizenship % Shares owned
1
2
3

d  Registered Company, providethefollowing details.

) Private or public Company
ii)  Statethenominal and issued capital of the Company

Nominal Kenya Shillings (EQUIVAIENT).........ccovrrreereeirereee e
Issued Kenya Shillings (EQUIVAIENT)..........cccciiiiinrrreeeeerese e

iif)  Givedetails of Directors asfollows.

0. | Names of Director Nationality Citizenship % Shares owned

w|N| k| Z

© DISCLOSURE OF INTEREST - Interest of the Firminthe Procuring Entity.

i) Arethereany person/personsin.........ccccceeveeeveeeennen. (Name of Procuring Entity) who has/havean
interest or relationship inthisfirm? Yes/No...........................

If yes, provide details as follows.

No. | Names of Person Designationinthe Interest or Relationship with
Procuring Entity Tenderer
1
2
3
0] Conflict of interest disclosure
No. | Type of Conflict Disclosure If YES provide details of therelationship with

YESOR NO Tenderer

1 | Tenderer isdirectly or indirectly
contrals, is controlled by or is under
common control with another
tenderer.

2 Tenderer receives or has received
any direct or indirect subsidy from
another tenderer.

3 | Tenderer has the same legal
representative as another tenderer

4 | Tender hasardationship with
another tenderer, directly or through




No.

Type of Conflict

Disclosure
YESOR NO

If YESprovide details of therelationship with
Tenderer

common third parties, that putsitina
position to influence the tender of
another tenderer, or influencethe
decisions of the Procuring Entity
regarding this tendering process.

Any of the Tenderer’s affiliates
participated as a consultant in the
preparation of the design or technical
specifications of the works that are
the subject of thetender.

Tenderer would be providing goods,
works, non-consulting services or
consulting services during
implementation of the contract
specified in this Tender Document.

Tenderer has a close business or
family relationship with a
professional staff of the Procuring
Entity who aredirectly or indirectly
involved in the preparation of the
Tender document or specifications
of the Contract, and/or the Tender
evaluation process of such contract.

Tenderer has a close business or
family relationship with a
professional staff of the Procuring
Entity who would be involvedin
theimplementation or supervision
of the such Contract.

Has the conflict stemming from
such relationship stated in item 7
and 8 above been resolvedin a
manner acceptabl eto the Procuring
Entity throughout the tendering
process and execution of the
Contract.

Certification

On behalf of the Tenderer, | certify that the information given aboveis complete, current and accurate as at the date of
submission.

Full Name

Titleor Designation

(Sgnature)

(Date)




b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying L etter of Tender tothe

[Name of Procuring Entity] for:
[Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do hereby
make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:

1 | haveread and | understand the contents of this Certificate

2 | understand that the Tender will be disqualified if this Certificateis found not to betrueand completein every
respect;

3 | amtheauthorized representative of the Tenderer with authority to sign this Certificate, and to submit the
Tender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a) Hasbeenrequested to submit a Tender in responseto this request for tenders;
b) could potentially submit atender in responseto this request for tenders, based on their qualifications,
abilities or experience;

5 TheTenderer discloses that [check one of thefollowing, as applicable):

a) TheTenderer hasarrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b) TheTenderer hasentered into consultations, communications, agreements or arrangements with one or more
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s),
complete details thereof, including the names of the competitors and the nature of, and reasons for, such
consultations, communications, agreements or arrangements;

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

a) prices,

b) methods, factors or formulas used to calculate prices;

¢) theintentionr decisionto submit, or not to submit, atender; or

d) thesubmission of atender which does not meet the specifications of therequest for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of theworks or servicesto whichthisrequest
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuant to paragraph(5)(b) above;

8 The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the
Contract, which ever comes first, unless otherwise required by law or as specifically disclosed pursuant to
paragraph (5)(b) above.

Name

Title

Date

Signature

[Name, title and signature of authorized agent of Tenderer and Date]




(c) SELF- DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER ISNOT DEBARRED IN THE MATTER OF THE
PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

PP PPN S, Of POSt OffiCE BOX......veeiviiiiieiierieeeeee e being
aresident of.........oooiiiiiiii in the Republic of ... do hereby make a

statement as follows: -

1 THAT | amthe Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of

e et (insert name of the Company) who is a Bidder in respect of Tender No.

....................... for ..........ooeeeeeenn... (insert tender title/description) for........ccocevceeeeieenienen. (iNSES't NAME

of the Procuring entity) and duly authorized and competent to makethis statement.

2 THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in

procurement proceeding under Part 1V of the Act.

3 THAT what isdeponed to herein above is trueto the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp




FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE.

Ly e e OF P.O. BOX.iviiie it being aresident of
......................................... intheRepublicof .............ccccceevvesinenneee.... do hereby make a statement as follows: -
1 THAT I amtheChief Executive/Managing Director/Principal Officer/Director of .........cccceeeviviivecienninnn.
(insert name of the Company) who is a Bidder in respect of Tender NO..........ccoecveieeiiennnnne. for
..................... (insert tender title/description) for........................ (insert name of the Procuring entity) and

duly authorized and competent to makethis statement.

2 THAT theaforesaid Bidder, its servants and/or agents/subcontractorswill not engagein any corrupt or fraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff
and/or employees and/or agents of ......................... (insert name of the Procuring entity) which is the

procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of ............cccceveeeeiiveeennen. (name of the

procuring entity).

4. THAT theaforesaid Bidder will not engage/has not engaged in any corrosive practicewith other bidders
participating in the subject tender

5 THAT what is deponed to herein aboveis trueto the best of my knowledge information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp




DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

U NP (person) on behalf of (Name of the Business/ Company/Firm) .........c.cccceeveeereene.

............................................................................. declarethat | haveread and fully understood the contents of the
PUb|IC Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in
Public Procurement and Asset Disposal and my responsibilities under the Code.

| do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement
and Asset Disposal.

NaME Of AULNOMZEA SIGNBLOMY ......cucuieeueiiiririeieiei ettt ettt ss et e bbbt s bbb st b e e e e

N Fa s S TSSOSO
POSITION. ...t b bbb e R s

OFfiCeaddress........ceviiiire et TEEPNONE......ceiie e

Ermmail. . et sttt e a e be e te e aeere e b e beereenes
Name Of the Firm/COmPany...........coouiriiit ittt ittt ettt ettt b st sa et st ae et eae s sn s ns
DAt ..t ettt ettt et e te et te e te et e e nteentesateenteeenes

(Company Seal/ Rubber Stamp where applicable)
Witness
N ITIC. . .ottt ettt ettt et bt ae e bt et e e beebeebaebeebeenbe s

DAt .o e et e e e




(d APPENDIX 1 - FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
1.  Purpose

11 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations rdated to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

2. Reguirements

21  The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

22 Kenyas public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive
or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding;

2 A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

3  Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b) if acontract has already been entered into with the person, the contract shall be voidable;

4  Thevoiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have,

5 An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -
a) Shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to
the procurement or contract; and

¢) shall not bea subcontract or for thetender to whom was awarded contract, or amember of the group
of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the
requirements of this Act.
6 Anemployee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

7  If aperson contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

3. Incompliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:




a)

b)

f)

Defines broadly, for the purposes of the above provisions, theterms set forth below as follows:

i)  “corrupt practice” iSthe offering, giving, receiving, or soliciting, directly or indirectly, of anything
of valueto influenceimproperly the actions of another party;

i)  “fraudulent practice” isany act or omission, including is representation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid
an obligation;

iii) “collusive practice “is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party; “coercive
practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party
or the property of the party to influence improperly the actions of a party;

iv) “obstructive practice” iS:

+ Dedliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
processor the exercise of acontract to the detriment of the procuring entity or thetenderer or the contractor,
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free
and open competition.

Rejects a proposal for award' of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies)
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate
authority appointed by Government of K enyato inspect’all accounts, records and other documents relating
to the procurement process, selection and/or contract execution, and to have them audited by auditors
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires ApplicantsTenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.




FORM OF TENDER SECURITY-[ Option 1-Demand Bank Guarantee]

Beneficiary:
Request for Tenders No:

Date:
TENDER GUARANTEE No.:
Guarantor:

1 Wehavebeeninformed that (herein after called "the Applicant") has submitted
or will submit to the Beneficiary its Tender (here in after called” the Tender") for the execution of
under Request for Tenders No. (“the ITT™).

2 Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

3 At therequest of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

(@ haswithdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been natified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upontheearlier of (i) our receipt of acopy of the Beneficiary's notification to the Applicant
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must bereceived by us at the officeindicated above
onor beforethat date.

[signature(s)]

Note: All italicized text isfor usein preparing thisformand shall be deleted fromthe final product.




FORMAT OF TENDER SECURITY [Option 2-I nsurance Guar anteg]

TENDER GUARANTEE No.:

1 Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer’) has submitted its tender dated
......... [Date of submission of tender] for the.....................[Name and/or description of the tender] (hereinafter
called “the Tender”) for the execution of under Request for Tenders No. (“the ITT™).

2 KNOW ALL PEOPLE by thesepresentsthat WE ..................... (o I [Name of | nsur ance Company]
having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto .................

[Name of Procuring Entity] (hereinafter called “the Procuring Entity”) inthe sumof .....................
(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the
Guarantor binds itsdf, its successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this___day of 20

3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION issuch that if the Applicant:

a) Has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) Having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity
Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or
(ii) has failed to furnish the Performance Security, in accordance with the Instructionsto tenderers
(“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to substantiateits
demand, provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence
of any of the above events, specifying which event(s) has occurred.

4 This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's natificationto the
Applicant of the results of the Tendering process, or (ii)twenty-eight days after the end of the Tender
Validity Period.

5 Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
onor before that date.

[Date] [ Sgnature of the Guarantor]

[Witness] [ Seel]

Note: All italicized text isfor usein preparing this form and shall be deleted fromthe final product.




FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with theinstructions indicated]

DEte.....ooiieiecee e [insert date (asday, month and year) of Tender Submission]

Tender NO.....ocveiieee e [insert number of tendering process]

T O e [insert complete name of Purchaser] I/We, theundersigned, declare that:

1 I/Weunderstand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2 1/Weaccept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of [insert number of months or years] starting on[insert date], if weareinbreach
of our obligation(s) under the bid conditions, because we-(a) have withdrawn our tender during the period of
tender validity specified by usin the Tendering Data Sheet; or (b) having been notified of the acceptance of our
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or
(i) fail or refuseto furnish the Performance Security, in accordance with the instructions to tenders.

3 I/Weunderstand that this Tender Securing Declaration shall expireif wearenot the successful Tenderer(s), upon
the earlier of:

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. |/Weunderstand that if | am/weare/ inaJoint Venture, the Tender Securing Declaration must be in the name of
the Joint Venturethat submitsthebid, and the Joint Venture has not been legally constituted at thetime of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

SIONE: ..o e e ba e aaearaa e Capacity/title (director or partner or

sole proprietor, €C)

NBITIE. ..ttt e e et e e e e et e e et e e et e e e esee e s beeeanteeeatee e e teeeenneeearaeeenraeeanes Duly authorized to signthe




Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for

Name of currency

Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency

[To be entered by the Procuring Entity]

[insert name of Section of the Works]




PART Il - WORKS REQUIREMENTS




SECTION V - BILLSOF QUANTITIES

A.

1

41

42

Notes and Sample Items for Preparing a Bill of Quantities

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the
person drafting the Tender Documents. Priced Bills of Quantities shall be part and parce of the Contract
Documents.

The objectives and purpose of the Bills of Quantities areto provide sufficient information on the specifications,
descriptions and quantities of Works to be performed to enable tenders to be prepared efficiently and accurately
and when a contract has been entered into, to providea priced Bill of Quantities for usein the periodic valuation
of Works executed. In order to attain these objectives, Works should be itemized in the Bill of Quantities
insufficient detail to distinguish between the different classes of Works, or between Works of the same nature
carried out in different locations or in other circumstances which may give rise to different considerations of
cost. Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and
clear as possible.

TheBills of Quantities should bedivided generally into thefollowing sections:

a) Preambles

b) Prdiminary items

¢) Workltems

c) Daywork Schedule; and
d) Provisional items

e Summary.

NOTESTO PREPARING PREAMBLES

The Preambles should include only those items that constitute the cost of the works but would not be priced
separately as they are expected to be included in the unit prices. Care should be taken to ensure that these items
are not are petition of the conditions of contract. The Preambles should indicate the inclusiveness of the unit
prices and should state the methods of measurement that have been adopted in the preparation of the Bill of
Quantities, that are to be used for the measurement of any part of the Works. The units of measurement and
abbreviations should be defined and any mandatory national units defined and described. The methods of and
procedure for re- measurement should be described in the Preambl es.

Units of Measurement - The following units of measurement and abbreviations shall be used, unless other
national units are mandatory in Kenya.

Unit Abbreviation Unit Abbreviation
cubic meter mior cum millimetre mm

hectare ha month mon

hour h number nr

kilogram kg square meter m? or sqm
lump sum Is squaremillimeter mm?or sqmm
meter m week wk

metric ton t

The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special
Conditions of Contract, Technical Specifications, and Drawings.

The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide a
common basis for tendering. The basis of payment will be the actual quantities of work ordered and carried
out, as measured by the Contractor and verified by the Architect and valued at the rates and prices tender in
the priced
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Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix within
the terms of the Contract.

The rates and prices tender in the priced Bills of Quantities shall, except in so far asit is otherwise provided
under the Contract, include all Constructional Plant, labour, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or implied
in the Contract.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are stated
or not. The cost of Items against which the Contractor has failed to enter arate or price shall be deemed to be
covered by other rates and prices entered in the Bill of Quantities.

Thewhole cost of complying with the provisions of the Contract shall beincluded in the Iltems provided in the
priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among
the rates and prices entered for the related Items of Work.

General directions and descriptions of work and materials are not necessarily repeated nor summarized in the
Bills of Quantities. Referencesto therelevant sections of the Contract documents shall be made before entering
prices against teach item in the priced Bills of Quantities.

Provisional Sums and contingency sumsincluded and so designated in the Bills of Quantities shall be expended
in whole or in part at the direction and discretion of the Architect in accordance with Sub-Clausel3.5 and
Clause 13.6 of the General Conditions of contract.

In preparing the Bills of Quantities, notes should beremoved as they areintended to guide the person preparing
the Tender Documents. The Contractor must allow in his rates for any costs associated with and complying
with the requirements in the Preambl es.

Should a tenderer/contractor not price any item in any section of the Bills of Quantities including Preliminary

items, it will be assumed that he/she has spread its cost in other areas that he/she will have priced. Therefore,
the it emor items will be executed without any additional costs or without being treated like variations.

NOTES ON PREPARING BILLS OF QUANTITIES

ThePrdiminary Items should be limited to tangible items that should be priced by thetenderer, areidentifiable
and can be priced separately and included in the interim valuations precisely. Such items may include such
items as site office, notice boards, and other temporary works, otherwise items such as security for the Works
which are primarily part of the Contractor's obligations should be included in the Contractor's rates.

Thework itemsinthe Bills of Quantities should be grouped into sections to distinguish between those parts of
the Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost. Such groups could be
ground excavations, structures, external works, services, etc. General items common to all parts of the Works
may be grouped as a separate section in the Bill of Quantities.

Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no
allowance should be madefor bulking, shrinkage or waste. Quantities should be rounded up whereappropriate.

Where the measured items a redeemed not to be exact because of the likelihood that the scope can change
during the execution of the works, such items could be subject to re-measurement, the word “provisional”
should be used to identify such cases. Where whole sections of the work items fall in this class, for example
foundations, they should be labelled “Provisional Quantities” or “Provisional Items” so that the
Tenderer/Contractor is advised up front that such items are subject to re-measurement to done before such
work is cover-up.

All items that have not been measured and therefore not subject tot enders pricing should be listed in the Bills
of Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nominated
subcontract or separate measurements at a later date during the execution of the works. For example, if it is
deemed not possibleto measure electrical works before going to tender because detail designs are not ready, a
provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical Works” to be executed
later when actual design details are completed. To the extent not covered above, there should bein the Bills of
Quantities a general provision for physical and financial contingencies made as a “Provisional Sum for
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Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of such provisional sums often
facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the future
need arises.

Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be
avoided and instead Bills of Quantities of the specialized Works should be included as a section of the main
Bills of Quantities to be priced by the Main Contractor. The Main Contractor should be required to indicate
the name(s) of the specialized firms he proposes to engage to carry out the specialized Works as his approved
domestic sub-contractors. Only provisional sums to cover specialized Works by statutory authorities should be
included in the Bills of Quantities.

A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in
the Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates
quoted by the tenderers, the Daywork Schedule should normally comprise:

i) Alist of thevarious classes of labor, and materials for which basic.

ii) Daywork rates and prices for various categories of labor areto beinserted by thetenderer, together with
a statement of the conditions under which the Contractor will be paid for Work executed on a Daywork
basis.

iii) A percent aget o be entered by thetenderer against teach basic Day work item.

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads,
supervision and other charges.

The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with
provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing. The last
line should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the
Form of Tender.




BILLS OF QUANTITIES

(@ Preambles

1. Themethod of measurement of completed work for payment shall be in accordance with [insert the name of a
standard reference guide, or full details of the methods to be used] .

2. TheSiteissituated in (provide full description where the site is situated, coordinates from the nearest known
landmark like a town and its size) It is approximatey Kilometers from
Nairobi. Access to the site shall be through ,
Which is an existing public road. Any damage caused to the surfaces of this road shall be made good at the
Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature and position, the
nature of the ground, substrataand other local conditions, positions of existing power, water and other services,
access roads or any other limitations that might affect his cost or progress. No claim for extras shall be
considered on account of lack of knowledge in this respect.

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps,
temporary access path, and storage of materials. The Contractor shall also obtain the Architect approval and
direction regarding the use of any materials found on the Site.

4. Thedrawings used in the preparation of these Bills of Quantities can beinspected at the offices of the Procuring
Entity or Procuring Entity's Representative during normal working hours. Two sets of the Working Drawings
shall be provided to the contractor but additional copies shall be provided at a cost to be determined by the
Engineer.

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank
Guarantees and stamp charges in connection with this contract Agreement.

6. The Contractor shall carry out the various sections of the Works in such an order as the Architect May direct.
The Procuring Entity reserves the right to occupy the Works by sections on completion provided that such
occupation is considered to be both practical and reasonable and will not interfere with the Works. The
Contractor shall allow any costs associated with such occupation.

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity reserves
the right in very exceptional circumstances to make such payments direct in the interests of the project where
the completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the
Sub- Contractor involve.

8. TheContractor shall completeand deliver the Worksin the period inserted in the Form of Tender as his time for
completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period is
presumed to have been calculated making due allowance for seasonal inclement weather conditions. No claim
for extension of time due to the normal in clement weather for this area shall be entertained.

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programmed and
Progress Chart setting out the order in which the Works are to be carried out, with the appropriate dates there
of. This Chart shall be agreed with the Architect and no deviation from the order set out in it will be permitted
without the written consent of the Engineer. The Contractor will be responsible for arranging the above
programmed with all his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying
out this exercise, and for updating it as required.

10. TheContractor shall submit to the Architect on thefirst day of each week or such longer period asthe Architect
fromtimeto time direct, a Progress Report and any information for the proceeding period, showing the progress
during the period and the up-to-date cumulative progression all important items of each section or portion of the
Works.

11. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved
by the Engineer. The Photographs shall provide a record of the Site and adjacent are as prior to the
commencement of the Works and shall cover such portion of the works in progress and completion as the
Architect shall direct. All prints shall befull platesize, unmounted, and marked on thereverse sidewith the date
of exposure, identification reference and brief description. The copyright of all photographs shall be vested in
the Procuring Entity. The negatives and four prints from each negative shall be delivered to the Architect within
two weeks of exposure.
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Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever
possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub-
Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the
drawings. The Contractor shall be responsible for the accuracy of such dimensions.

Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact
position, depth and level of all existing electric cables, waterpipes or other services inthe areand he shall make
whatever provisions may be required by the Authorities concerned for the support and protection of such
services. Any damage or disturbance caused to any services shall be reported immediately to the Architect and
therelevant Authority and shall be made good to their satisfaction at the Contractor's expense. Where appropriate
the Contractor shall open up the ground in advance of the main work by hand digging, if necessary, to locate
precisely the position and details of the services which arelikely to affect his operations.

The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site of
the proposed works, at such hours and by such route as are permitted by the Authorities.

The Contractor will be required to make good, at his own expense and damage he may causeto the present road
surface and pavements within or beyond the boundary of the Site, during the period of the works. All existing
paths, storm water channels, etc., that may be destroyed or damaged during the progress of the Works shall be
reinstated by the Contractor to the satisfaction of the Engineer.

TheContractor isto alow for complying with all instructions and regulations of the Police Authorities.

All water shall befresh, clean and pure, freefrom earthly, vegetable or organic matter, acid or alkaline substance
insolution. The Contractor shall provideat his ownrisk and cost all water for usein connection with the Works,
(including works of sub—contractors). If need be, he shall make arrangements with the Local Water Authority
for the installation of a separate meter for all water used by him throughout the Contract and pay all cost and
feesin connection therewith. Heshall also providetemporary storagetanks and tubing, etc., asmay be necessary,
and clear away at completion.

The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub —
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The
Contractor shall pay all fees and obtain all permits in connection there with.

The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative,
competent and experienced in the kind of work involved, who shall given is whole time to the superintendence
of the works. (Including works of sub — contractors). Such Agent or Representative shall receive on behalf of
the Contractor directions and instruction from the Engineer, and such directions and instructions shall be deemed
to be given to the contractor in accordance with the Conditions of Contract. The Agent shall not be replaced
without the specific approval of the Engineer.

The Contractor shall ensurethat the safety of his work peopleand all authorized visitors to the site are protected
at all times. In particular, there shall be the proper provision of guard-rails to scaffolding, protection against
falling materials, toolson site, dust, nail and other sharp objects. Thesiteshall bekept tidy and clear of dangerous
rubbish. The Architect shall be empowered to suspend work on site should it be considered this condition is not
being observed and no claim arising from such suspension will be all owed.

Theareasavailabletothe Contractor for work yards, offices and other facilities shall be directed by the Architect
and any existing features to remain shall be protected from damage throughout the Contract Period and handed
back in good condition when they are vacated at the end of the Contract. If additional areas are required, the
contractor shall source the nowcast.

The Contractor shall givethe Architect reasonable notice of the intention to set out or take levels for any part of
the Works so that arrangements may be made for checking the work. The accuracy of setting out and leveling
shall be within the tolerances specified in the Specifications or on the Drawings. The checking of setting out or
leveling by the Architect shall not relieve the Contractor of his duties or responsibilities under the Contract.

TheContractor must take steps necessary to safe guard and shall beheld fully responsiblefor any damage caused
to existing and adjacent property, including buildings that are not a subject of demolition. He shall make good
at his own cost damage to persons and property caused there on, and he shall indemnify the Procuring Entity
against any loss or claim that may arise.
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The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from
dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide such
temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he
considers necessary and sufficient for the protection of the existing and adjacent property and or prevention of
nuisance etc. as directed by Engineer.

The Contractors attention is drawn to the standards levy order which was amended on 15"October 1998.L egal
notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of
construction works with effect from January 1999. Tenderer shall allow for thisin the build-upo f his rates.

The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other
temporary buildings for the use of the contractor and sub-contractors, including lighting furniture equipment
and attendance.

Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be
compl ete with sanitary accommodation and fencing gates.

The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees
during the period of the Works and remove when no longer required.

The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the
Works, Plant and materials against damage and theft.

The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of
every description for the due and satisfactory completion of the Works and shall remove the same on compl etion.
All such plant, tools and equipment shall comply with all regulations in force throughout the period of the
Contract and shall be altered or adopted during the Contract period as may be necessary to comply with any
amendments in or additions to such regulations.

Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance
of the works, including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter
and adopt all scaffolding as and when required during the Works, and remove on completion. No scaffolding is
measured herein after and the Contractor must allow in hisrates for this,

The Contractor shall take all necessary precautions such as temporary fencing, hoarding fans, planked footways,
guard-rails gantries screen, etc., for the safe custody of the Works, materials and public protection and adjacent
properties.

Cover up all and protect from damage, including damage fromin clement weather, all finished work and unfixed
materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the completion of the
Contract.

The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and
Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be
taken to leave clean al floors and windows and tore move all paint and cement all rubbish hand dirt as it
accumulates. The Contractor isto find his own dump and shall pay all charges in connection there with.

Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials,
making molds, transport, handling, etc. Allow in your rates for making at least four cubes on each occasion,
from different batches; the concrete being taken from the point of deposit.

The Contractors hall furnish at the earliest possible opportunity before work commences, and at his own cost,
any samples of materials and workmanship that may be called for by the Architect for theapproval or rejection,
and any further samples inthe case of rgection, until such samples areapproved by the Engineer. Such samples,
when approved, shall be the minimum standard for the work to which they apply. The procedure or submitting
samples of materials for testing or approval and the method of marking for identification shall be as laid down
by the Engineer. The Contractor shall allow in his Tender for such samples and tests, including those in
connection with his Sub-Contractors work.

The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual
payment section 35(7)(i)(ii) which became effective on 1* July 2000. A 3% withholding tax will be applicable
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toall interim payments exceeding Kshs. .. ......cccoooviiiennennn. for work donein respect of building or civil works.
Thecontractor shall allow for any costs arising resulting therefrom in the build-up of rates.

Blasting will only be allowed with the express permission of the Architect in writing. All blasting operations
shall be carried out at the Contractor's sole risk and cost, in accordance with any Government regulations in
forcefor the time being, and any special regulations laid down by the Architect governing the use and storage
of explosives.

The National Construction Authority is a state corporation established under the national construction authority
Act No.14 of 2011. The broad Mandate of the Authority is to over see the construction industry and coordinate
its development. The National Construction Authority Regulations 2014 with an effective date of 6"June 2014,
regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy.

The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for
construction services. Thetenderer isalso drawnto VAT Act Cap 476 clause 19(9). Thetenderer must allow for
VAT 1.19 asinstructed €dse where.

The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18 of
the Conditions of contract and also specified in the Special Conditions of Contract.
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ITEM

DESCRIPTION

ELEMENT NO. 1

SUBSTRUCTURES

SITE CLEARANCE

Clear site of works of grass, shrubs and bushesand grab
up roots

Excavations

Oversite excavation to remove vegetable top soil average
150mm deep.

Excavate foundation trench commencing at stripped site
level and not exceeding 1.50m deep.

Excavatefor column bases commencing at reduced level
and not exceeding 1.50m deep.

Extra  excavation for  excavating in  rock.

(Irrespective of class and assumed at 10%)

Return fill in and ram sel ected excavated material around
foundations.

Remove surplus excavated material from site.

Keep the excavation free from general water
Planking and strutting
FILLINGS

Approved 300mm hardcore filling spread, levelled,
watered, rolled and well compacted in 150mm thick
layers to make up levels.

50mm thick murram or quarry dust blinding to surface of
hardcore.

"Dragnet FT" or any other equal and approved
insecticidetothe surface of hardcore applied asper
manufacturersingructions with 10 year guarantee.
Carried tocollection

UNIT

CM

CM

CM

CM
CM

ITEM

ITEM

CM

QTY

760

760

140

52

147

130

125

418

418

RATE

AMOUNT
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1000 Gauge approved palythene sheeting asdamp
proof

membranelaid on blinded hardcore with 150 mm laps.

CONCRETE WORK
M ass concrete (1:3:6) asdescribed in: -

50mm thick blinding under strip foundations
Ditto under column bases

150mm thick bed

Vibrated reinfor ced concrete (1:1/2:3) class 20/20
in:-

Strip foundations
Column bases and Foundation columns

350mm Ground beam

Reinfor cement

Ribbed bar sted reinforcement to B.S. 4461 and
K.S

SO 6935-2:2007 Part 2

12mm diameter

10mm ditto.

8mm ditto.

Fabric Mesh Reinfor cement:-

B.R.C Mesh reinforcement No. A98 per square metre]
(measured net) with 230mm minimum lapsincluding
tying wire and support asrequired.

Sawn formwork

Sides of foundation footing
Sides of column base.

Sides of columns

Edge of dab 75 - 150mm high.

Sides of beam

2

SM

CM

CM

CM

KG

KG

KG

LM

LM

418

92

418

20
10

15

140

196

418

62
36
36
120

124

Carried to collection




Foundation Walling

Natural stone(cut tosize) wallingin cement sand
mortar (1:3) including hoop iron reinfor cement
whererequired by the Engineer.

200mm Load bearing (7 N/mm2) walling.

198

Damp proof courses: -
Threeply horizontal hessian based bituminous
felt including levelling bed as described in : -

200 mm wide walling

LM

154

Plinths: -

12mm thick cement sand (1:3) externa rendering
to plinth wall with wood float finish

32

Prepare and apply two coats black bituminous paint on
rendered plinth externally

32

Carried to collection

COLLECTION

Brought forward from Page No.

" " " " " 3above

TOTAL AMOUNT OF SUBSTRUCTURE,
ELEMENT NO1CARRIED TO SUMMARY
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ITEM DESCRIPTION UNIT| QTY RATE AMOUNT
ELEMENT NO1
REINFORCED CONCRETE
FRAME

A | Vibrated reinforced concrete (class 25) CM 7
B | Columns. CM 10
C Beams. SM 521
D | 150mm Suspended CM 3
E slab Staircase SM 18
E | Suspended SM 14

landing Ramp

Eigbed bar steel reinforcement to B.S. 4461 and
F [ SO 6935-2:2007 Part 2
G 8mm diameter KG 1,172
H 10mm diameter KG 2,043
! 12mm diameter KG 876

16mm diameter KG 1,410
J Sawn formwork
K Sides of columns. SM 86
L Sides and soffits of beams. SM 125
M Soffites of suspended dab SM 526
N Soffit of suspended landing. SM 12
© Edgeof slab 75 - 150mm high. LM 134
P Sloping soffit of suspended staircase. SM 18
Q Edge of sloping staircase stringer 225 - 300mm LM 12

Face of riser 75 - 150mm high. LM 36

Total for RC Carried to Summary




ELEMENT NO.2

WALLING
M achinecut stonedr essed wallingin cement
sand (1:4) mortar :

Externally

200 mmthick walling including 20 x 3mm mild
stedl hoop iron in every alternate course

Internally

200 mmthick walling including 20 x 3mm mild
steel hoop iron in every aternate course

Ditto but to 150mm

2

262

120

42

TOTAL FORELEMENT NO. 2
Carried to Summary




ELEMENT NO.3

DOORS

Steel doors

50mm thick standard mild steel casement door
complete with frame, intermediate horizontal,
vertical rails, threelever union lock or any equally
approved, threeheavy duty hinges and all necessary
iron mongery to architect's approval including
mosquito proofed hooded P.V, fixing lungs cast on,
one undercoat of red oxide primer and too finishing
coats of gloss oil paint

Size 1500 x 2100mm high-doors
Size 1200 x 2100mm high doors

Timber flush doors

Door frame

100 x 50 mm rebated mahogany door frame.
Architrave
50 x 20 mm mahogany architrave with two labours

Quarter-round fillet

20 mm mahogany quarter-round fillet with two labours

Transome

100 x 50 mm mahogany transome with two labours.

Glass beading

15 x 15mm thick mahogany beading
Glazing

4mm thick obscure sheet glazing to thewooden
frame transomes exceeding 0.1M? but not
exceeding 0.5M?

NO

NO

LM

LM

LM

LM

LM

52

52

52

14

14

Carried to collection




Door |eaf

45mm thick semi- solid core flush door to BS 459: part
2 faced both sides with 6mm mahogany laminate with
4No. 6mm wide x 2mm deep horizontal |abours to
architect's detail and lipped on all edges in hardwood
including all planted mouldings; vent light infilled with
4mm thick clear glass.

Size 900 x 2100mm high

Ironmongery

Hinges

Supply and fix 100mm pressed steel butt hinges.
Referencetoaparticular catal ogue given asaguideto

type and quality or any other equal and approved.

L ocks

Polished stainless steel three lever medium duty morticg
union door locks complete with all labours to Architect'
approval.

Painting and decoration

Knot, Prime, Stop and apply 3 coats of clear
polyurethane varnish on general timber surfaces

Knot, Prime, Stop and apply 3 coats of clear
polyurethane varnish on general timber surfacesto
transome

Prepareand applywood primer to theback of the frame
girth exceeding 100mm but not exceeding 200mm

Knot, Prime, Stop and apply 3 coats of clear
polyurethane varnish on general timber surfacesgirth
200- 300 mm

NO

PRS

NO

LM

LM

16

52

52

Carried to collection




COLLECTION
Brought forward from PageNo. 3

Brought forward from above

TOTAL AMOUNT FORDOORSELEMENT NO 3
CARRIED TO SUMMARY




ELEMENT NO. 4

WINDOWS

Supply, assemble and fix the following purpose-
made mild sted casement windows insmall panes of
300 x 200mm;_standard metal section from
approved manufacturer complete with frames,
transomes, mullions and with and including
permanent ventilators comprising "T" bar, gauze
and 16 gauge sheet metal hood 50mm high x 50mm
projection to full width of window, coupling mullions,

approved ironmongery and one coat manufacturer's

primer; all welding ground to smooth finish.

Seel; for glazing with putty, lugsto two jambs, cutting
and pinning to concrete or blockwork, fixing to head and
sl with

Window, overal size 2000 x 1000mm high.

Window, overall size 4500 x 450mm high.

Glazin

4mm Thick clear sheet glass panes; fixing
with premium putty

Prepare and apply one coat etching primer; one
undercoat ant two coats gloss oil paint to Crown
Solo or other equal and approved to: -

General surfaces of metal casement doors and

windows; over 300mm girth.

NO

NO

10

14

26

TOTAL AMOUNT FORWINDOWS

ELEMENT NO4 CARRIED TO SUMMARY




ELEMENT NO.5

FINISHES
FLOORS

32mm thick cement sand (1: 4) screed including
hacking , sanding and preparation of surfaces
asdescribed in: -

Floor laid torecei ve ceramic floor tiles

Ditto Risers

Ditto Treads

8mm thick coloured ceramic 'saj’ floor tiles in 4mm

wide spacer_gaps;on cement sand (1:4) backing(m.s)

with approved adhesive as described to:-

Floorswith strong hold tile adhesive
Ditto Risers

Ditto Treads

100mm high ceramic skirting all round

Walls

15 mm thick gauged lime (1:1:6 ) plaster trowelled
smooth comprising 12 mm thick backing and 3 mm
thick finishing coat as described on :-

Concrete and masonry surfaces internally
Ceiling
15 mm thick gauged lime (1:1:6) plaster trowelled

smooth comprising 12 mm thick backing and 3 mm
thick finishing coat as described on :-

Suspended dlab
Slopping soffites of stairs
Soffites of landing

Outer edge of stair

=

=

= = £ ¢

g 2 2 ¢

69

86

360

18

Carried to collection




Glazed wall tiles

12mm thick cement sand (1:4) backing steel
trowelled on stonework to: -

Walls finished to receive glazed wall tiles SM 306

8mm thick col oured ceramic glazed wall tiles on cement
sand ( 1: 4) backing (m.s) with approved adhesive
including pointing joints in matching colour. SM 306

WALLSEXTERNALLY.

12mm thick Cement sand render as described to :-

Concrete and masonry surfaces externally. SM 544

10mm thick plain chip-board ceiling board nailed to
timber brandering (m/s); nails punched and puttied M 319

75X 25mmcoved cornice LM 364

Balustraderailing

900mm high spray painted ms balustrade
incorporating 50mm diameter s.srailing all to
Architect's details

Carried to collection

COLLECTION
Brought forward from PageNo. 11

Brought forward from Above

TOTAL AMOUNT FORFINISHESELEMENT NO
5 CARRIED TO SUMMARY




ELEMENT NO.6

PAINTING AND DECORATIONS

Prepare, sand , skim and apply thr ee coats
first quality plastic emulsion paint to:-

Plastered wallsinternally
Sloping soffites of stair
Soffites of landing

Outer edge of stair
Soffites of suspended slab
Chip board ceilings
Vertical sides of columns

Prepare and apply three coats all weather quard
paint with " realroc" exterior surfacesasdescribed to:-

Plastered walls externdly

g ¢ 2 2 2 2 2

2

86

18

360

319

TOTAL AMOUNT FOR PAINTING ELEMENT
NO6 CARRIED TO SUMMARY




SUMMARY

ELEMENT NO.1 FROM PAGE 2

ELEMENT NO.2 FROM PAGE 3

ELEMENT NO.3

ELEMENT NO.4 FROM PAGE 5

ELEMENT NO.5 FROM PAGE 6

ELEMENT NO.6 FROM PAGE 8

ELEMENT NO.7 FROM PAGE 9

TOTAL FOR BUILDERSWORK AND ONE
FLOOR CARRIED TO GRAND SUMMARY




FIRST FLOOR



ITEM DESCRIPTION UNIT| QTY RATE AMOUNT
ELEMENT NO1
REINFORCED CONCRETE FRAME

Vibrated reinforced concrete (class 25)
A | Columns. C™M 7
B Beams. CM 10
C | 150mm Suspended slab SM 521
D | Staircase CM 3
E | Suspendedlanding SM 18
E | Ramp SM 14

Ribbed bar steel reinforcement to B.S. 4461 and K.S.

[ SO 6935-2:2007 Part 2
F 8mm diameter KG 1,172
G | 10mm diameter KG 2,043
H | 12mm diameter KG 876
I 16mm diameter KG 1,410

Sawn formwork
J | Sidesof columns. SM 86
K Sides and soffits of beams. SM 125
L Soffites of suspended slab SM 526
M Soffit of suspended landing. SM 12
N Edgeof slab 75 - 150mm high. LM 134
0 Sloping soffit of suspended staircase. SM 18
P Edge of sloping staircase stringer 225 - 300mm LM 12
Q | Faceof riser 75 - 150mm high. LM 36

Total for RC Carried to Summary




ELEMENT NO.2

WALLING
M achinecut stonedr essed wallingin cement sand

(1:4) mortar :

Externally

200 mmthick walling including 20 x 3mm mild stedl
hoop iron in every alternate course

Internally

200 mmthick walling including 20 x 3mm mild stedl
hoop iron in every alternate course

Ditto but to 150mm

2

262

120

42

TOTAL FORELEMENT NO. 2
Carried to Summary




ELEMENT NO.3

DOORS

Steel doors

50mm thick standard mild steel casement door
complete with frame, intermediate horizontal, vertical
rails, three lever union lock or any equally approved,
threeheavy duty hinges and all necessaryiron mongery
to architect's approval including mosquito proofed
hooded P.V, fixing lungs cast on, one undercoat of red
oxide primer and too finishing coats of gloss oil paint

Size 1500 x 2100mm high-doors
Size 1200 x 2100mm high doors

Timber flush doors

Door frame

100 x 50 mm rebated mahogany door frame.
Architrave
50 x 20 mm mahogany architrave with two labours

Quarter-round fillet

20 mm mahogany quarter-round fillet with two labours

Transome

100 x 50 mm mahogany transome with two labours.

Glass beading

15 x 15mm thick mahogany beading
Glazing

4mm thick obscure sheet glazing to thewooden frame
transomes exceeding 0.1M? but not exceeding 0.5M?2

NO

NO

LM

LM

LM

LM

LM

52

52

52

14

14

Carried to collection




Door |leaf
45mm thick semi- solid coreflush door to BS 459:

part 2 faced both sides with 6mm mahogany
laminate with 4No. 6mm wide x 2mm deep
horizontal labours to architect's detail and lipped on
all edges in hardwood including all planted
mouldings; vent light infilled with 4mm thick clear

glass.

Size 900 x 2100mm high

Iron

monger
Hinges
Supply and fix 100mm pressed steel butt hinges.

Referenceto aparticular catalogue given asaguide
to type and quality or any other equal and approved.

L ocks
Polished stainless stedl three lever medium duty morticg

union door locks completewith al laboursto Architect'
approval.

Painting and decor ation

Knot, Prime, Stop and apply 3 coats of clear
polyurethane varnish on genera timber surfaces

Knot, Prime, Stop and apply 3 coats of clear
polyurethane varnish on general timber surfaces
to transome

Prepare and apply wood primer to the back of theframe
girth exceeding 100mm but not exceeding 200mm

Knot, Prime, Stop and apply 3 coats of clear
polyurethane varnish on generd timber surfaces
girth 200- 300 mm

NO

PRS

NO

LM

LM

16

52

52

Carried to collection




COLLECTION
Brought forward from Page No. 3

Brought forward from above

TOTAL AMOUNT FORDOORSELEMENT NO 3
CARRIED TO SUMMARY




ELEMENT NO. 4

WINDOWS

Supply, assemble and fix the following
purpose- made mild sted casement windowsin
small panes of 300 x 200mm;_standard metal

section from approved manufacturer complete
with frames, transomes, mullions and with and
including permanent ventilators comprising

"T" bar, gauze
and 16 gauge sheet metal hood 50mm high x 50mm

mullions, approved ironmongery and one coat
manufacturer's primer; all welding ground to
smooth finish.

Steel; for glazing with putty, lugs to two jambs, cutting and
pinning to concrete or blockwork, fixing to head and sill with

Window, overall size 2000 x 1000mm high.

Window, overall size 4500 x 450mm high.

1 Glazin

4mm Thick clear sheet glass panes; fixing with
bremium putty

Prepare and apply one coat etching primer; one
undercoat ant two coats gloss oil paint to
Crown Solo or other equal and approved to: -

General surfaces of metal casement doors and
windows; over 300mm girth.

F[OTAL AMOUNT FORWINDOWSELEMENT NO 4

projection to full width of window, coupling |

No

No

10

14

26

CARRIED TO SUMMARY




ELEMENT NO.5

FINISHES
FLOORS

32mm thick cement sand (1: 4) screed including
hacking , sanding and preparation of surfaces
asdescribed in: -

Floor laid torecei ve ceramic floor tiles

Ditto Risers

Ditto Treads

8mm thick coloured ceramic 'saj' floor tiles in 4mm

wide spacer_gaps;on cement sand (1:4) backing(m.s)

with approved adhesive as described to:-

Floorswith strong hold tile adhesive
Ditto Risers

Ditto Treads

100mm high ceramic skirting all round

Walls

15 mm thick gauged lime (1:1:6 ) plaster trowelled
smooth comprising 12 mm thick backing and 3 mm
thick finishing coat as described on :-

Concrete and masonry surfaces internally
Ceiling
15 mm thick gauged lime (1:1:6) plaster trowelled

smooth comprising 12 mm thick backing and 3 mm
thick finishing coat as described on :-

Suspended dlab
Slopping soffites of stairs
Soffites of landing

Outer edge of stair

=

=

= = £ ¢

g 2 2 ¢

69

86

360

18

Carried to collection




Glazed wall tiles

12mm thick cement sand (1:4) backing steel
trowelled on stonework to: -

Walls finished to receive glazed wall tiles

8mm thick col oured ceramic glazed wall tiles on cement
sand ( 1: 4) backing (m.s) with approved adhesive
including pointing joints in matching colour.

WALLSEXTERNALLY.

12mm thick Cement sand render as described to :-

Concrete and masonry surfaces externally.

10mm thick plain chip-board ceiling board nailed to
timber brandering (m/s); nails punched and puttied

75X 25mmcoved cornice

Balustraderailing

900mm high spray painted ms balustrade
incorporating 50mm diameter s.srailing all to
Architect's details

306

306

319

364

80

Carried to collect

ion

COLLECTION
Brought forward from PageNo. 11

Brought forward from Above

TOTAL AMOUNT FORFINISHESELEMENT NO
5 CARRIED TO SUMMARY




ELEMENT NO.6

PAINTING AND DECORATIONS

Prepare, sand , skim and apply thr ee coats
first quality plastic emulsion paint to:-

Plastered wallsinternally
Sloping soffites of stair
Soffites of landing

Outer edge of stair
Soffites of suspended slab
Chip board ceilings
Vertical sides of columns

Prepare and apply three coats all weather quard
paint with " realroc" exterior surfacesasdescribed to:-

Plastered walls externaly

g 2 2 2 2 2 2

2

86

18

360

319

TOTAL AMUOUNT FORFAINTING ELEMENT NO

6 CARRIED TO SUMMARY




SUMMARY

SUMMARY

ELEMENT NO.1 FROM PAGE 2

ELEMENT NO.2 FROM PAGE 3

ELEMENT NO.3

ELEMENT NO.4 FROM PAGE 5

ELEMENT NO.5 FROM PAGE 6

ELEMENT NO.6 FROM PAGE 8

ELEMENT NO.7 FROM PAGE 9

TOTAL FOR BUILDERSWORK AND ONE
FLOOR CARRIED TO GRAND SUMMARY




SECOND FLOOR



ITEM DESCRIPTION UNIT| QTY RATE AMOUNT
ELEMENT NO1
REINFORCED CONCRETE FRAME

Vibrated reinforced concrete (class 25)
A | Columns. am 7
B Beams. v 10
C | 150mm Suspended dab M 521
D | Staircase am 3
E | Suspendedlanding M 18
E | Ramp SV 14

Ribbed bar steel reinforcement to B.S 4461 andK.S.

1S0 6935-2:2007 Part 2
F | 8mmdiameter KG 1,172
G 10mm diameter KG 2,043
H | 12mmdiameter KG 876
| 16mm diameter KG 1,410

Sawn for mwor k
J Sides of columns. M 86
K | Sidesand soffits of beams. SM 125
L Soffites of suspended slab SM 526
M | Soffit of suspended landing. SM 12
N Edgeof slab 75 - 150mm high. LM 134
O | Sloping soffit of suspended staircase. SMm 18
P Edge of sloping staircasestringer 225 - 300mm LM 12
Q | Faceof riser 75 - 150mm high. LM 36

Total for RC Carried to Summary




ELEMENT NO. 2

WALLING
M achine cut sone dressed walling
in cement sand (1:4) mortar :

Externally

200 mmthick walling including 20 x 3
mm mild steel hoop iron in every
alternate course

Internally
200 mmthick walling including 20 x 3

mm mild steel hoop iron in every
alternate course

Ditto but to 150mm

262

120

42

TOTAL FOR ELEMENT NO. 2
Carried to Summary




ELEMENT NO. 3
DOORS

Steel doors

50mmthick standard mild steel casement door complete

with frame, intermediate horizontal, vertical rails, three

lever union lock or any equally approved, three heavy
duty hinges and all necessary iron mongery toarchitect's

approval including mosquito proofed hooded P.V, fixing

lungs cast on, oneundercoat of red oxide primer and too

finishing coats of gloss oil paint

Size 1500 x 2100mm high-doors
Size 1200 x 2100mm high doors
Timber flush doors
Door frame
100 x 50 mm rebated mahogany door frame.
Architrave

50 x 20 mm mahogany architrave with two labours

Quarter-round fillet

20 mm mahogany quarter-round fillet with two labours

Transome

100 x 50 mm mahogany transome with two labours.

Glass beading

15 x 15mm thick mahogany beading
Glazing

4mm thick obscuresheet glazing to thewooden frame
transomes exceeding 0.1M? but not exceeding 0.5M?

LM

LM

LM

LM

LM

52

52

52

14

14

Carriedtocollection




Door leaf

45mm thick semi- solid coreflush door to BS459: part 2
faced both sides with 6mm mahogany laminate with 4No.
6mm wide x 2mm deep horizontal |abours to architect's
detail and lipped on all edges in hardwood including all
planted mouldings; vent light infilled with 4mm thick
clear glass.

Size 900 x 2100mm high

Iron mongery

Hinges

Supply and fix 100mm pressed steel butt hinges.
Referenceto aparticular catalogue given asaguideto
type and quality or any other equal and approved.

L ocks

Polished stainless steel threelever medium duty mortice

union door locks completewith all laboursto Architect's
approval.

Painting and decor ation

Knot, Prime, Stop and apply 3 coats of clear polyurethane
varnish on general timber surfaces

Knot, Prime, Stop and apply 3 coats of clear polyurethane
varnish on general timber surfaces to transome

Prepareand apply wood primer to theback of theframe
girth exceeding 100mm but not exceeding 200mm

Knot, Prime, Stop and apply 3 coats of clear polyurethane
varnish on general timber surfaces girth 200- 300 mm

NO

PRS

NO

LM

LM

16

30

52

52

Carriedtocollection




COLLECTION
Brought forward from PageNo. 3

Brought forward from above

TOTAL AMOUNT FOR DOORSELEMENT NO 3
CARRIED TO SUMMARY




ELEMENT NO. 4

WINDOWS

Supply, assemble and fix the following purpose- mademild
stedl casement windowsin small panes of 300 x 200mm;
standard metal section from approved manufacturer
compl ete with frames, transomes, mullions and with and
including permanent ventilators comprising " T" bar, gauze

primer; all welding ground to smooth finish.

Steel; for glazing with putty, lugs to two jambs, cutting and
pinning to conciete or blockwork, fixing to head and sill with

Window, overall size 2000 x 1000mm high.

Window, overall §ze4500x 450mmhigh.

Glazing

AmmThick dear sheet dasspanes; fixing with E
premium putty

Prepare and apply one coat etching primer; one undercoat ant

(WO coats gloss ol paint to Crown Solo or other equal and

Bpproved to: -

General surfaces of metal casement doors and
vindows; over 300mm girth.

NO

NO

10

14

26

TOTAL AMOUNT FORWINDOWSELEMENT NO 4 CARRIED

TO0 SUMMARY




ELEMENT NO. 5

FINISHES
FLOORS

32 mmthick cement sand (1 : 4) screed including
hacking , sanding and prepar ation of sur faces
asdescribed in: -

Floor laid toreceive ceramic floor tiles

DittoRisers

Ditto Treads

8mm thick coloured ceramic 'saj’ floor tilesin 4mm

wide spacer_gaps;on cement sand (1:4) backing(m.s)
with approved adhesive as described to: -

Floorswith strong hold tileadhesive

Ditto Risers

Ditto Treads

100mm high ceramic skirting all round

Walls

15 mm thick gauged lime (1:1:6 ) plaster trowelled

smooth comprising 12 mm thick backing and 3 mm
thick finishing coat asdescribed on : -

Concreteand masonry surfaces internally
Ceiling
15 mm thick gauged lime ( 1:1:6 ) plaster trowelled

smooth comprising 12 mm thick backing and 3 mm
thick finishing coat asdescribed on : -

Suspended dab
Sopping soffites of stairs
Soffites of landing

Outer edge of stair

LM

LM

LM

LM

LM

g 2 2 ¢

30

30

69

86

360

18

Carriedtocollection




Glazed wall tiles

12mmthick cement sand (1:4) backing steel
trowelled on stonework to: -

Walls finished toreceive glazed wall tiles

8mmthick coloured ceramic glazed wall tiles on cement
sand (1: 4) backing (m.s) with approved adhesive
including pointing joints in matching colour.

WALLSEXTERNALLY.

12mmthick Cement sand render asdescribed to:-

Concreteand masonry surfaces externally.

10mmthick plain chip-board ceiling board nailed to
timber brandering (m/s); nails punched and puttied

75X 25mm coved cornice

Balugtraderailing

900mm high spray painted ms ba ustrade
incorporating 50mm diameter s.srailing al to
Architect's details

LM

306

306

319

364

Carriedtocollection

COLLECTION
Brought forward from PageNo. 11

Brought forward from Above

TOTAL AMOUNT FOR FINISHESELEMENT NO
5 CARRIED TO SUMMARY




ELEMENT NO.6

PAINTING AND DECORATIONS

Prepare, sand , skimand apply three coats
first quality plastic emulsion paint to :-

Plastered walls internally
Sloping soffites of stair
Soffites of landing
Outer edge of stair
Soffites of suspended slab
Chip board ceilings
Vertical sides of columns

Prepar e and apply three coats all weather quard
paint with " realroc" exterior surfacesasdescribedto:-

Plastered walls externally

¢ ¢ ¢ ¢ ¢ ¢ ¢

86

18

360

319

55

TOTAL AMOUNT FOR PAINTING ELEMENT NO

6 CARRIED TO SUMMARY




SUMMARY

ELEMENT NO.1 FROM PAGE 2

ELEMENT NO.2 FROM PAGE 3

ELEMENT NO.3

ELEMENT NO.4 FROM PAGE 5

ELEMENT NO.5 FROM PAGE 6

ELEMENT NO.6 FROM PAGE 8

ELEMENT NO.7 FROM PAGE 9

TOTAL FOR BUILDERSWORK AND ONE
FLOOR CARRIED TO GRAND SUMMARY




THIRD FLOOR



ITEM DESCRIPTION UNIT| QTY RATE AMOUNT
ELEMENT NO1
REINFORCED CONCRETE FRAME

Vibrated reinforced concrete (class 25)
A | Columns. CM 7
B Beams. ™M 10
C | 150mm Suspended slab SMm 521
D | Staircase CM 3
E | Suspendedlanding SM 18
E [Ramp SM 14

Ribbed bar steel reinforcement to B.S. 4461 and K.S.

1S0O 6935-2:2007 Part 2
F 8mm diameter KG 1,172
G | 10mmdiameter KG 2,043
H | 12mmdiameter KG 876
| 16mm diameter KG 1,410

Sawn for mwor k
J Sides of columns. SM 86
K Sides and soffits of beams. SM 125
L Soffites of suspended dab SM 526
M | Soffit of suspended landing. SM 12
N Edgeof slab 75 - 150mm high. LM 134
(0] Sloping soffit of suspended staircase. SM 18
P Edge of sloping staircase stringer 225 - 300mm LM 12
Q | Faceof riser 75 - 150mm high. LM 36

Total for RC Carried to Summary




ELEMENT NO.2

WALLING
M achine cut stone dr essed walling in cement sand

(2:4) mortar :

Externally

200 mmthick walling including 20 x 3 mm mild steel
hoop iron in every aternate course

Internally

200 mmthick walling including 20 x 3 mm mild steel
hoop iron in every aternate course

Ditto but to 150mm

262

120

42

TOTAL FOR ELEMENT NO. 2
Carriedto Summary




ELEMENT NO. 3
DOORS

Steel doors

50mm thick standard mild steel casement door complete
with frame, intermediate horizontal, vertical rails, three
lever union lock or any equally approved, three heavy
duty hinges and all necessary iron mongery to architect's
approval including mosquito proofed hooded P.V, fixing
lungs cast on, one undercoat of red oxide primer and too
finishing coats of gloss oil paint

Size 1500 x 2100mm high-doors
Size 1200 x 2100mm high doors
Timber flush doors
Door frame
100 x 50 mm rebated mahogany door frame.
Architrave

50 x 20 mm mahogany architrave with two labours

Quarter-round fillet

20 mm mahogany quarter-round fillet with two labours

Transome

100 x 50 mm mahogany transome with two labours.

Glassbeading

15 x 15mm thick mahogany beading
Glazing

4mm thick obscure sheet glazing to thewooden frame
transomes exceeding 0.1M? but not exceeding 0.5M?

LM

LM

LM

LM

LM

52

52

52

14

14

Carried to collection




Door leaf

45mm thick semi- solid core flush door to BS459: part 2

faced both sides with 6mm mahogany laminate with
4No. 6mm wide x 2mm deep horizontal labours to
architect's detail and lipped on all edges in hardwood
including all planted mouldings; vent light infilled with
4mm thick clear glass.

Size 900 x 2100mm high

Iron mongery

Hinges

Supply and fix 100mm pressed steel butt hinges.
Reference to a particular catalogue given as a guideto
type and quality or any other equal and approved.

L ocks

Polished stainless steel three lever medium duty mortice

union door locks complete with all labours to Architect's
approval.

Painting and decor ation

Knot, Prime, Stop and apply 3 coats of clear
polyurethane varnish on general timber surfaces

Knot, Prime, Stop and apply 3 coats of clear
polyurethane varnish on general timber surfacesto
transome

Prepare and apply wood primer totheback of theframe
girth exceeding 100mm but not exceeding 200mm

Knot, Prime, Stop and apply 3 coats of clear
polyurethane varnish on general timber surfaces girth
200- 300 mm

NO

PRS

NO

LM

LM

16

30

52

52

Carried to collection




COLLECTION
Brought forward from Page No.

3 Brought forward from above

TOTAL AMOUNT FOR DOORSELEMENT

NO 3 CARRIED TO SUMMARY




ELEMENT NO. 4

WINDOWS
Supply, assemble and fix the following purpose- made mild stedl

casement windowsin small panes of 300 x 200mm; standard
metal section from approved manufacturer complete with
frames, transomes, mullions and with and including permanent
ventilators comprising "T" bar, gauze and 16 gauge sheet metal
hood 50mmhigh x 50mm projection to full width of window,
coupling mullions, approved ironmongery and one coat
manufacturer's primer; al welding ground to smooth finish.

Steel: for glazing with puity, lugs to two jambs, cutting and

pinning to concrete or blockwaork, fixing to head and sill with
Window, overdl size 2000x 2000mmhigh.

Window, overall size 4500x 450mm high.

Glazing

4mm Thick dear sheet glasspanes; fixing with
premium putty

Prepare and apply one coat etching primer; one
undercoat ant two coats gloss oil paint to Crown Solo or

other equal and approved to: -

General surfaces of metal casement doors and

windows; over 300mm

NO

NO

SM

10

14

26

TOTAL AMOUNT FORWINDOWSELEMENT NO 4 CARRIED
TO0 SUMMARY




ELEMENT NO.5

FINISHES
FLOORS

32mmthick cement sand (1: 4) screed including
hacking , sanding and preparation of surfaces
asdescribed in: -

Floor laid toreceive ceramic floor tiles

Ditto Risers

Ditto Treads

8mm thick coloured ceramic 'saj' floor tiles in 4mm

wide spacer gaps;on cement sand (1:4) backing(m.s)

with approved adhesive as described to: -

Floorswith strong hold tileadhesive
Ditto Risers

Ditto Treads

100mm high ceramic skirting all round

Walls

15 mm thick gauged lime (1:1:6 ) plaster_trowelled
smooth comprising 12 mm thick backing and 3 mm
thick finishing coat asdescribed on : -

Concrete and masonry surfaces internally
Celling
15 mm thick gauged lime (1:1:6) plaster trowelled

smooth comprising 12 mm thick backing and 3 mm
thick finishing coat asdescribed on :-

Suspended slab
Slopping soffites of stairs
Soffites of landing

Outer edge of stair

LM

LM

LM

LM

LM

g ¢ 2 ¢

30

30

69

86

360

18

Carried to collection




Glazed wall tiles

12mmthick cement sand (1:4) backing steel
trowelled on stonework to: -

Walls finished toreceive glazed wall tiles

8mm thick coloured ceramic glazed wall tiles on cement
sand ( 1: 4) backing (m.s) with approved adhesive
including pointing joints in matching colour.

WALLSEXTERNALLY.

12mm thick Cement sand render asdescribed to :-

Concrete and masonry surfaces externally.

10mm thick plain chip-board ceiling board nailed to
timber brandering (m/s); nails punched and puttied

75X 25mm coved cornice

Balugtrade railing

900mm high spray painted ms ba ustrade
incorporating 50mm diameter s.srailingal to
Architect's details

LM

306

306

319

364

Carried to collection

COLLECTION
Brought forward from PageNo. 11

Brought forward from Above

TOTAL AMOUNT FORFINISHESELEMENT NO
5CARRIED TO SUMMARY




ELEMENT NO.6

PAINTING AND DECORATIONS

Prepare, sand , skim and apply three coats
first quality plastic emulsion paint to :-

Plastered walls internally
Sloping soffites of stair
Soffites of landing

Outer edge of stair
Soffites of suspended dab
Chip board ceilings
Vertical sides of columns

Prepar e and apply three coats all weather quard
paint with " realroc" exterior surfacesasdescribed to:-

Plastered walls externally

g ¢ 2 2 28 2 ¢

g

86

18

360

319

55

TOTAL AMOUNT FOR PAINTING ELEMENT
NO 6 CARRIED TO SUMMARY




SUMMARY

ELEMENT NO.1

ELEMENT NO.2

ELEMENT NO.3

ELEMENT NO.4

ELEMENT NO.5

ELEMENT NO.6

ELEMENT NO.7

TOTAL FOR BUILDERSWORK AND ONE
FLOOR CARRIED TO GRAND SUMMARY




FOURTH FLOOR



ITEM DESCRIPTION UNIT| QTY RATE AMOUNT
ELEMENT NO1
REINFORCED CONCRETE FRAME

Vibrated reinforced concrete (class 25)
A | Columns. C™M 7
B Beams. CM 10
C | 150mm Suspended slab SM 521
D | Staircase CM 3
E Suspended landing SM 18
E | Ramp SM 14

Ribbed bar steel reinforcement to B.S. 4461 and K.S.

[ SO 6935-2:2007 Part 2
F 8mm diameter KG 1,172
G | 10mm diameter KG 2,043
H | 12mm diameter KG 876
I 16mm diameter KG 1,410

Sawn formwork
J Sides of columns. SM 86
K Sides and soffits of beams. SM 125
L Soffites of suspended slab SM 526
M Soffit of suspended landing. SM 12
N Edgeof slab 75 - 150mm high. LM 134
0 Sloping soffit of suspended staircase. SM 18
P Edge of sloping staircase stringer 225 - 300mm LM 12
Q | Faceof riser 75 - 150mm high. LM 36

Total for RC Carried to Summary




ELEMENT NO. 2WALLING

M achinecut stonedr essed wallingin cement sand

(1:4) mortar :

Externally

200 mmthick walling including 20 x 3mm mild stedl
hoop iron in every alternate course

Internally

200 mmthick walling including 20 x 3 mm mild stedl
hoop iron in every alternate course

Ditto but to 150mm

262

120

42

TOTAL FORELEMENT NO. 2
Carried to Summary




ELEMENT NO.3

DOORS

Steel doors

50mm thick standard mild steel casement door
complete with frame, intermediate horizontal, vertical
rails, three lever union lock or any equally approved,
threeheavy duty hinges and all necessaryiron mongery
to architect's approval including mosquito proofed
hooded P.V, fixing lungs cast on, one undercoat of red
oxide primer and too finishing coats of gloss oil paint

Size 1500 x 2100mm high-doors
Size 1200 x 2100mm high doors

Timber flush doors

Door frame

100 x 50 mm rebated mahogany door frame.

Architrave

50 x 20 mm mahogany architrave with two labours

Quarter-round fillet

20 mm mahogany quarter-round fillet with two labours

Transome

100 x 50 mm mahogany transome with two labours.

Glass beading

15 x 15mm thick mahogany beading
Glazing

4mm thick obscure sheet glazing to the wooden frame
transomes exceeding 0.1M? but not exceeding 0.5M?2

NO

NO

LM

LM

LM

LM

LM

52

52

52

14

14

Carried to collection




Door |eaf

45mm thick semi- solid core flush door to BS 459: part
2 faced both sides with 6mm mahogany laminate with
4No. 6mm wide x 2mm deep horizontal |abours to
architect's detail and lipped on all edges in hardwood
including all planted mouldings; vent light infilled with
4mm thick clear glass.

Size 900 x 2100mm high

Ironmongery

Hinges

Supply and fix 100mm pressed steel butt hinges.
Referencetoaparticular catal ogue given asaguideto

type and quality or any other equal and approved.

L ocks

Polished stainless stedl three lever medium duty mortice
union door locks complete with all labours to Architect'
approval.

Painting and decoration

Knot, Prime, Stop and apply 3 coats of clear
polyurethane varnish on general timber surfaces

Knot, Prime, Stop and apply 3 coats of clear
polyurethane varnish on general timber surfacesto
transome

Prepareand applywood primer to theback of the frame
girth exceeding 100mm but not exceeding 200mm

Knot, Prime, Stop and apply 3 coats of clear
polyurethane varnish on general timber surfacesgirth
200- 300 mm

NO

PRS

NO

LM

LM

16

52

52

Carried to collection




COLLECTION
Brought forward from Page No. 3

Brought forward from above

TOTAL AMOUNT FORDOORSELEMENT NO 3
CARRIED TO SUMMARY




ELEMENT NO. 4

WINDOWS

Supply, assemble and fix the following purpose-

made mild sted casement windows insmall panes of

300 x 200mm; standard metal section from
approved manufacturer complete with frames,

transomes, mullions and with and including

permanent ventilators comprising "T" bar, gauze

and 16 gauge sheet metal hood 50mm high x 50mm

projection to full width of window, coupling mullions,

approved ironmongery and one coat manufacturer

S

primer; all welding ground to smooth finish.

Seel; for glazing with putty, lugs to two jambs, cutting and
pinning to concrete or blockwork, fixing to head and sill with

Window, overall size 2000 x 1000mm high.

Window, overall size 4500 x 450mm high.

Glazin

4mm Thick clear sheet glass panes; fixing with
premium putty

Prepare and apply one coat etching primer; one
undercoat ant two coats gloss oil paint to Crown
Solo or other equal and approved to: -

Genera surfaces of metal casement doors and F
windows; over 300mm girth.

No

No

10

14

26

TOTAL AMOUNT FORWINDOWSELEMENT NO

4 CARRIED TO SUMMARY




ELEMENT NO.5

FINISHES
FLOORS

32mm thick cement sand (1: 4) screed including
hacking , sanding and preparation of surfaces
asdescribed in: -

Floor laid torecei ve ceramic floor tiles

Ditto Risers

Ditto Treads

8mm thick coloured ceramic 'saj' floor tiles in 4mm

wide spacer_gaps;on cement sand (1:4) backing(m.s)

with approved adhesive as described to:-

Floorswith strong hold tile adhesive
Ditto Risers

Ditto Treads

100mm high ceramic skirting all round

Walls

15 mm thick gauged lime (1:1:6 ) plaster trowelled
smooth comprising 12 mm thick backing and 3 mm
thick finishing coat as described on :-

Concrete and masonry surfaces internally
Ceiling
15 mm thick gauged lime (1:1:6) plaster trowelled

smooth comprising 12 mm thick backing and 3 mm
thick finishing coat as described on :-

Suspended dlab
Slopping soffites of stairs
Soffites of landing

Outer edge of stair

=

=

= = £ ¢

g 2 2 ¢

69

86

360

18

Carried to collection




Glazed wall tiles

12mm thick cement sand (1:4) backing steel
trowelled on stonework to: -

Walls finished to receive glazed wall tiles SM 306

8mm thick col oured ceramic glazed wall tiles on cement
sand ( 1: 4) backing (m.s) with approved adhesive
including pointing joints in matching colour. SM 306

WALLSEXTERNALLY.

12mm thick Cement sand render as described to :-

Concrete and masonry surfaces externally. SM 544

10mm thick plain chip-board ceiling board nailed to
timber brandering (m/s); nails punched and puttied M 319

75X 25mmcoved cornice LM 364

Balustraderailing

900mm high spray painted ms balustrade
incorporating 50mm diameter s.srailing all to
Architect's details

Carried to collection

COLLECTION
Brought forward from PageNo. 11

Brought forward from Above

TOTAL AMOUNT FORFINISHESELEMENT NO
5 CARRIED TO SUMMARY




ELEMENT NO.6

PAINTING AND DECORATIONS

Prepare, sand , skim and apply thr ee coats
first quality plastic emulsion paint to:-

Plastered wallsinternally
Sloping soffites of stair
Soffites of landing

Outer edge of stair
Soffites of suspended slab
Chip board ceilings
Vertical sides of columns

Prepare and apply three coats all weather quard
paint with " realroc" exterior surfacesasdescribed to:-

Plastered walls externaly

g 2 2 2 2 2 2

2

86

18

360

319

1UTAL AVMIOUNIT FUORFAINTINGELEIVIENT NU

6 CARRIED TO SUMMARY




SUMMARY

SUMMARY

ELEMENT NO.1

ELEMENT NO.2

ELEMENT NO.3

ELEMENT NO.4

ELEMENT NO.5

ELEMENT NO.6

ELEMENT NO.7

TOTAL FOR BUILDERSWORK AND ONE
FLOOR CARRIED TO GRAND SUMMARY
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PROPOSED CONSTRUCTION OF KENYA MEDICAL TEACHING COLLEGE TUITION BLOCK

Item | Description of Works Unit Qty Rate Amount (Kshs)

ROOF

A Extra over for 100mm diameter spigot outlet NO 6

B Extra over for rainwater shoe |abour NO 6

C Extra over for swan neck bends, 800mm long NO 6

D | Supplyand fix 100mm diameter downpipe with LM 74
brackets to wall
Parapet Wall

E

200mm thick approved local; chisel dressed both sides;
bedding, jointing and pointing in cement sand (1:3) mortar SM 188

= Screed and water proofing

32 mmthick cement sand (1 : 4) screed with
bitwaterproof including hacking , sanding and preparation SM 528
numinous of surfaces

Carried to calection

COLLECTION

Brought forward from above

TOTAL FOR ROOFNG ELEMENT
Carried to Summary




MECHANICAL WORKS




ITEM

DESCRIPTION

UNIT

QTY|

RATE

AMOUNT

T QT

SANITARYWARE INSTALL ONLY

INSTALL ONLY

Supply and deliver the following appliances including their
support brackets, screws WC suite

Dual flush close couple toilet suite complete with Push
button dual flush system,

Comes with Soft Close Seat Cover, WC Connector, fixing
brackets, PEX — O14 Fanski

Flexible Connector: 1/2in x 1/2in x 30cm, Angle Valve, with
Extension: 1/2 x 1/2in

Washbasin and Tap

White Drop In Basin - with full pedestal -White, One
central taphole fixing brackets,

PVC Bottle Trap and waste 1.25in x40, Chrome Tempo
Push-Delay Action Basin Tap,

PEX - O14 Fanski Flexible Connector: 1/2in x 1/2in x 30cm,
Angle Valve, with

Extension: 1/2 x 1/2in

Shower & Fittings

Concealed shower fittings comprising of plastic shower

arm, stop cock and bib

tap,Instant Shower 3kW Element, Shielded selection
switch, Adjustable three temperatures, hard and salty water
application

Kitchen sink and Tap

Single Bowl Single Drain Stainless Steel Kitchen Sink, PVC
Bottle Trap and waste 1.5in x 40, Long Neck Wall type Bib
Tap

Bathroom Accessories

Robe Hook (Single), Chrome Plated

Vertical Soap Dispenser: Satin

Toilet Roll Holder

Bathroom Mirror, (80x60)cm

Hand Drier

Sensor operated hand dryer with steel cover, white Epoxy
finish ¢/w with HEPA filter media, and also with the filter
and the ionizer "Ton Hygienic" together,

Fire blankets

Fire Blanket (1.2 x 1.2m)

Urinal

Urinal bowl white - top entry complete with zeda:bottle
trap and waste 1.5in x 40,

exposed (top entry) urinal flush valve 4omm, White Wall
Hung Urinal Divider

No.

No.

No.

No.

No.

No.

15

o\ W

TOTAL TO NEXT PAGE




ITEM

DESCRIPTION

UNIT

QTY|

RATE

AMOUNT

Balance brought forward
Disabled WC Suite

Close Couple one piece wc, s trap, with soft close seat an
twin flush fittings, and wc connector, angle valve and fle
hose, crane wall hung wash basin 665 x 545 x 190mm
c/w bottle trap, angle valve, flex hose,clinical single lev
basin tap, 1no. wall mounted grab bar 600 mm long, 1N
wall mounted hinged hand rail 750 x 100 mm, 1no. doo
mounted grab bar 600 mm long

Dhobi sink and Tap

Terrazzo Dhobi Sink, PVC Bottle Trap and waste 1.5in x 40,
Long Neck Wall type Bib
Tap

No.

No.

TOTAL TO NEXT PAGE




ITEM

DESCRIPTION

UNIT

QTY|

RATE

AMOUNT

Balance brought forward

Supply and deliver the following appliances including their
support brackets, screws etc.

WC suite

Dual flush close couple toilet suite complete with Push
button dual flush system,

Comes with Soft Close Seat Cover, WC Connector, fixing
brackets, PEX — O14 Fanski

Flexible Connector: 1/2in x 1/2in x 30cm, Angle Valve, with
Extension: 1/2 x 1/2in

Washbasin and Tap

White Drop In Basin - with full pedestal -White, One
central taphole fixing brackets,

PVC Bottle Trap and waste 1.25in x 40, Chrome Tempo
Push-Delay Action Basin Tap,

PEX - 014 Fanski Flexible Connector: 1/2in x 1/2in x 30cm,
Angle Valve, with

Extension: 1/2 x 1/2in

Fittings

Concealedfittings comprising of plastic , stop cock and bib

tap,Instant Shower 3kW Element, Shielded selection
switch, Adjustable three temperatures, hard and salty water
application

sink and Tap

Single Bowl Single Drain Stainless Steel KSink, PVC Bottle
Trap and waste 1.5in x 40, Long Neck Wall type Bib Tap

Hand Drier

Sensor operated hand dryer with steel cover, white Epoxy
finish ¢/w with HEPA filter media, and also with the filter
and the ionizer "Ton Hygienic" together,

Fire blankets

Fire Blanket (1.2 x 1.2m)

Urinal

Urinal bowl white - top entry complete with zeda:bottle
trap and waste 1.5in x 40, exposed (top entry) urinal flush
valve 40mm, White Wall Hung Urinal Divider

No.

No.

No

No.

10

TOTAL TO NEXT PAGE




Long Neck Wall type Bib
Tap

ITEM DESCRIPTION UNIT] QTy] RATE AMOUNT
Balance brought forward
Dhobi sink and Tap
Terrazzo Dhobi Sink, PVC Bottle Trap and waste 1.5in x40, No 3

TOTAL TO NEXT PAGE




ITEM DESCRIPTION UNIT] QTy RATE AMOUNT
Balance brought forward
INTERNAL PLUMBING
Supply, deliver install, Test and Commission:
PP-R (Polypropylene Random Co-polymer) pipes PN 20 and
fittings and fusion joints to (KS ISO 15874 Part 1,2,3 & 5
of approved manufacturer. Rates must allow for al
Metal/plastic threaded adaptors where required for the
connection of sanitary fixtures, valves, sockets, sliding and
fixed joints etc. as required in the running lengths o
pipework. The pipes shall run in floors and wall chase. TH
pipes will be pressure tested before the plastering of wal
commences and as per the manufacturers recommended
testing pressures.
Cold Water
A | 25mm diameter PPR Pipes IM 25
B | 32mm diameter PPR Pipes LM 45
C | 40mm diameter PPR Pipes M 15
Extra over PPR tubing for the following:
D | 25mm diameter PPR 90° elbow No. 15
E | 32mm diameter PPR 90° elbow No. 28
F | 40mm diameter PPR 90° elbow No. 16
Tees
G | 25mm diameter PPR equal tee No. 9
H | 32mm diameter PPR equal tee No. 10
I | 4omm diameter PPR equal tee No. 10
Reducer Coupling
J | 25x20mm diameter PPR reducer coupling No. 18
K | 32x25mm diameter PPR reducer coupling No. 10
L | 40x32mm diameter PPR reducer coupling No. 10
Reducer Tees
M | 25x20mm diameter PPR reducer tees No. 18
N | 32x25mm diameter PPR reducer tees No. 10
O | 40x32mm diameter PPR reducer tees No. 12
P [ 40x25mm diameter PPR reducer tees No. 10
Union
Q | 25mm diameter PPR union No. 4
R [ 32mm diameter PPR union No. 8
S [ 40mm diameter PPR union No. 3
Gate Valves
4omm dia approved high pressure screw- down full way n
rising stem solid wedge disc gate valve to (KS ISO 15874
T | Part 1, 2, 3 & 5) for Series B Rating with wheel head and No. 8
metal/plastic adaptors to PPR tubing. Valve to be as "Craj
Model " or equal and approved
U | 63mm ditto No. 4

TOTAL TO NEXT PAGE




ITEM DESCRIPTION UNIT QTY] RATE AMOUNT

Balance brought forward

PPR Male threaded adaptors (Brass threads).
A | 20 x34"g dia Male threaded adaptors (Brass threads). No. 20
B | 25 x 1"g dia ditto No. 12
C | 40x11/2"0dia No. 8
D | ditto 63x11/2"0 No. 8

dia ditto

PPR Male/Female threaded elbows (Brass threads).

E | 20 x34"g dia female threaded adaptors (Brass threads). No. 22
F | 25x 1"g dia ditto No. 10
G | 32x11/4"0dia No. 8
H | ditto 63x11/2"0 No. 8

dia ditto

TOTAL TO NEXT PAGE




ITEM DESCRIPTION UNIT] QTy RATE AMOUNT
Balance brought forward
INTERNAL PLUMBING
Supply, deliver install, Test and Commission:
PP-R (Polypropylene Random Co-polymer) pipes PN 20 and
fittings and fusion joints to (KS ISO 15874 Part 1,2,3 & 5
of approved manufacturer. Rates must allow for al
Metal/plastic threaded adaptors where required for the
connection of sanitary fixtures, valves, sockets, sliding and
fixed joints etc. as required in the running lengths o
pipework. The pipes shall run in floors and wall chase. TH
pipes will be pressure tested before the plastering of wal
commences and as per the manufacturers recommended
testing pressures.
Cold Water
A | 25mm diameter PPR Pipes M 55
B | 32mm diameter PPR Pipes M 40
C | 40mm diameter PPR Pipes LM 25
Extra over PPR tubing for the following:
D | 25mm diameter PPR 90° elbow No. 15
E | 32mm diameter PPR 90° elbow No. 30
F | 40mm diameter PPR 90° elbow No. 16
Tees
G | 25mm diameter PPR equal tee No. 9
H | 32mm diameter PPR equal tee No. 10
I | 4omm diameter PPR equal tee No. 10
Reducer Coupling
J | 25x20mm diameter PPR reducer coupling No. 25
K | 32x25mm diameter PPR reducer coupling No. 10
L | 40x32mm diameter PPR reducer coupling No. 10
Reducer Tees
M [ 25x20mm diameter PPR reducer tees No. 10
N | 32x25mm diameter PPR reducer tees No. 15
O [ 40x32mm diameter PPR reducer tees No. 8
P | 40x25mm diameter PPR reducer tees No. 8
Union
Q | 25mm diameter PPR union No. 9
R | 32mm diameter PPR union No. 7
S [ 40mm diameter PPR union No. 4
Gate Valves
4omm dia approved high pressure screw- down full way n
rising stem solid wedge disc gate valve to (KS ISO 15874
T | Part 1, 2, 3 & 5) for Series B Rating with wheel head and No. 8
metal/plastic adaptors to PPR tubing. Valve to be as "Craj
Model " or equal and approved
U | 63mm ditto No. 4

TOTAL TO NEXT PAGE




ITEM DESCRIPTION UNIT] QTY RATE AMOUNT

Balance brought forward

PPR Male threaded adaptors (Brass threads).
A | 20 x34"g dia Male threaded adaptors (Brass threads). No. 28
B | 25 x 1"g dia ditto No. 12
C | 40x11/2"gdiaditto No. 8
D | 63 x11/2"g dia ditto No. 4

PPR Male/Female threaded elbows (Brass threads).

E | 20 x34"g dia female threaded adaptors (Brass threads). No. 28
F ] 25x1"g dia ditto No. 10
G | 32x11/4"9diaditto No. 8
H | 63 x11/2"¢ dia ditto No. 4

TOTAL TO NEXT PAGE




ITEM DESCRIPTION UNIT] QTy RATE AMOUNT

Balance brought forward

Supply, deliver and install the following uPVC

Unplasticized Polyvinyl chloride) to (KS ISO 1452 Part

1, 2 3, 4 & 5) Heavy gauge soil and waste system. Allow

for al the various sizes of adaptor, connectors, sockets,

holderbats clips etc not measured but required for the

satisfactory functioning of the system.

Note: Trade Names

Caradon Terrain Ltd's pipe and fittings have been used as

a guide to the type and quality of materials required.

Othe brands must be equal and approved in writing

by the Engineer inconsistency shall not be accepted.

SOIL & WASTE DRAINAGE

Above Ground

MuPVC waste System conforming to BS 5255

32® Waste pipe
A | 40D Waste pipe LM 8
B | 509 Waste pipe LM 18
C [ 100® Wastepipe LM 30
D | Extra over MuPVC waste pipework for the following: M 30

32® 90 degree sweep Bend

40® 90 degree sweep Bend No. 6
E | 50® 90 degree sweep Bend No. 22

100 90 degree sweep Bend No. 20
F | 329 Sweep Tee No. 18
H | 40P Sweep Tee No. 4
I | 50® Sweep Tee No. 14
J ] 100® Sweep Tee No. 14
K | 1009 Double Branch No. 14
L | 32® Access plug No. 4
M [ 40® Access plug No. 2
N | 509 Access plug No. 6
O | 100® Access plug No. 8
P | 32mm dia - socket No. 10
Q | 4omm dia - socket No. 2
R | 50mm dia - socket No. 5
S | 1oomm dia - socket No. 8
T No. 8

TOTAL TO NEXT PAGE




ITEM DESCRIPTION UNIT] QTy RATE AMOUNT
Balance brought forward
A ] 50 x 32mm dia - socket reducer No. 2
B | 50 x 40mm dia - socket reducer No. 8
C | 100 x50mm dia - Reducer Tee No. 8
D | 100 x 50 Floortraps complete with Plastic Grating No. 5
E ]| 1009 Vent Cowl No. 6
F Allow for 2" PVC pipe sleeves through/ on side of the LM 4

columns in bathrooms

TOTAL TO NEXT PAGE




ITEM DESCRIPTION UNIT] QTy RATE AMOUNT

Balance brought forward

Supply, deliver and install the following uPVC

Unplasticized Polyvinyl chloride) to (KS ISO 1452 Part 1,

2 3, 4 & 5) Heavy gauge soil and waste system. Allow for

al the various sizes of adaptor, connectors, sockets,

holderbats clips etc not measured but required for the

satisfactory functioning of the system.

Note: Trade Names

Caradon Terrain Ltd's pipe and fittings have been used as

a guide to the type and quality of materials required.

Othe brands must be equal and approved in writing

by the Engineer inconsistency shall not be accepted.

SOIL & WASTE DRAINAGE

Above Ground

MuPVC waste System conforming to BS 5255
A | 329 Waste pipe LM 8
B | 40® Waste pipe LM 32
C | 509 Waste pipe LM 60
D | 1009 Waste pipe LM 50

Extra over MuPVC waste pipework for the following:
E | 32® 90 degree sweep Bend No. 6
F | 40® 90 degree sweep Bend No. 28
G | 50® 90 degree sweep Bend No. 20
H | 1009 90 degree sweep Bend No. 10
I | 329 Sweep Tee No. 4
J | 409 Sweep Tee No. 10
K | 509 Sweep Tee No. 14
L | 1009 Sweep Tee No. 18
M | 1009 Double Branch No. 2
N | 32® Access plug No. 2
O | 40P Access plug No. 8
P | 509 Access plug No. 12
Q | 100 Access plug No. 5
R | 32mm dia - socket No. 2
S | 40mm dia - socket No. 8
T | 50mm dia - socket No. 12

TOTAL TO NEXT PAGE




ITEM DESCRIPTION UNIT] QTy RATE AMOUNT
Balance brought forward
A ] 50 x 32mm dia - socket reducer No. 2
B | 50 x 40mm dia - socket reducer No. 8
C | 100 x50mm dia - Reducer Tee No. 8
D ] 100x 50 Floortraps complete with Plastic Grating No. 8
E ]| 1009 Vent Cowl No. 6
F Allow for 2" PVC pipe sleeves through/ on side of the LM 4

columns in bathrooms

TOTAL TO NEXT PAGE




ITEM

DESCRIPTION

UNIT

QTry

RATE

AMOUNT

Balance brought forward

EXTERNAL FOUL DRAINAGE
HOSTEL BLOCK

Supply, deliver and install the following uPV(
(Unplasticized Polyvinyl chloride) to (KS ISO 1452 Part 1,
3, 4 & 5) Heavy gauge soil and waste system. Allow for 4
the various sizes of adaptor, connectors, sockets, holderbat
clips etc not measured but required for the satisfactor]
functioning of the system.

Below Ground

MuPVC waste System conforming to BS 5255

100.4.40 Soil and Vent pipe
100.6.60 Soil and Vent pipe
101.4.90 Sweep bend

1009 45 degree sweep Bend
104.6.92 Single branch

136.4 Access Cap

Gully Trap - Concrete Cover
Allow for a masonry gully trap of size 300 x 300 x450 mr}
deep with cast Iron P-Trap, cast iron grating, drain pip
concrete cover, etc.

Inspection Chambers
Allow excavation and concreting to Class 1:3:6, walling 14
mm thick solid concrete block walls with 1:3 mortar and
plastering to 1:2, rectangular Cast Iron heavy duty cover ay
MS frame with double air seal for manhole not exceedin
1000 mm depth.

ITEM

No.

No.

90

160

18

20

TOTAL TO MAIN SUMMARY PAGE




ELECTRICAL WORKS




Item

DESCRIPTION

UNIT

QTYy

Rate (KES)

Amount (KES)

BC

DEF(

HI

JKL

BILL NO.1. GROUND FLOOR

LIGHTING POINTS, FITTINGS &
ACCESSORIES

Supply, Install, Connect, Test and Set to
work the following:-

Lighting points wired in 3x1.5mmz2 PVC
insulated single core (SC) copper cables drawn
in 20mm diameter HG PVC conduit concealed

in walls and or floor slabs with all accessories
but excluding switch and fitting for one way

switching.

Ditto but for two way switching.

Ditto but for Emergency Switching.

Supply, Install, Connect, Test and Set to
work the following as marked on drawings
and described in the schedule of Fittings:-
10A white moulded wide rocker switch

plates:-

10A 1 gang 1 way switch

10A 1 gang 2 way switch

10A 2 gang 2 way switch

10A Intermediate switch

Supply, Install, Connect, Test and Set to
workthe following as marked on drawings
and described in the schedule of Fittings:-
Light fittings, complete with lamps of specified wattage

and appropriate colour rendering:-

Type FB - IP44, 19W, 1200mm LED tube light
fitting with diffuser

Type FBe - IP44,19W, 1200mm LED tube light
fitting with diffuser ¢/w emergency kit

Type C - E27 Ceiling rose ¢/w 10W LED Bulb

Type D- Round Light with LED lamp

Type De - Round Light with LED lamp ¢/w
emergency kit

Type Exit

Type P 1200 X 300MM 220/240V x 30 watt
Warm White, 6500K Ceiling Mount. (Two

LED Tubes)

No.

No.
No.

36

35

11
12

10

38

12

TOTAL TO NEXT PAGE




Item

DESCRIPTION

UNIT

QTY

Rate

(KES)

Amount (KES)

DEF

Balance brought forward

Balance Brought Forward from the Previous
Page

POWER POINTS & ACCESSORIES
Supply, Install, connect and set to work the
following:-

Power outlet points wired as for a ring main
circuit in 3 x 2.5mm2 PVC single core (SC)
copper cables drawn in 25mm diameter HG
PVC conduits concealed in walls andfloor
slabs

complete with all accessories excluding the

socket outlet plate.

Poweroutlet points wired as for a radial circuit
in 3x4.0mm2 PVC single core (SC) copper
cables drawn in 25mm diameter HG PVC
conduits concealed in walls and floor slabs for

instant shower but excluding the DP switch.

POWER POINTS & ACCESSORIES
Supply, Install, connect and set to work the
following:-

Poweroutlet points wired as for a radial circuit
in 3x4.0mm2 PVC single core (SC) copper
cables drawn in 25mm diameter HG PVC
conduits concealed in walls and floor slabs for

lift sump pump but excluding the DP switch.

Supply, Install, Connect, Test and Set to
workthe following as marked on drawings
and described in the schedule of Fittings:-

13A flush mounted twin socket-outlet

20A flush mounted switched DP switch

32A flush mounted switched DP switch

ELV CABLE WAYS

ICT Points

Supply, install and connect data outlet point
consisting of average 20 meters of 25 mm

diameter concealed heavy gauge PVC conduit
inclusive of conduit, couplers, draw boxes,

switch boxes, draw wire and other necessary
accessories but excluding face plates.

No.

28

28

12

TOTAL TO NEXT PAGE




Item

DESCRIPTION

UNIT

QTYy

Rate (KES)

Amount (KES)

Balance brought forward

CCTV Points

Supply, install and connect CCTV outlet
point consisting of average 20 meters of
25 mm diameter concealed heavy gauge
PVC conduit inclusive of conduit,
couplers, draw boxes, switch boxes,
draw wire and other necessary
accessories.

Fire Alarm Points

Outlets for fire Alarm points drawn in
25mm diameter heavy gauge PVC conduif
concealed in wall and floor slabs including
all conduit accessories and draw wire bu
excluding cabling and detectors

No.

No.

10

22

TOTAL TO NEXT PAGE




Rate (KES)

Item DESCRIPTION UNIT Qry Amount (KES)
Balance brought forward
POWER DISTRIBUTION
Supply, Install, connect and set to work the
following:-
Supply, install and connect 16 way TP/N
A distribution board for power supply in riser No 5
duct complete with 125 Amp integral isolator :
and MCBs as specified.
Bl 10A SP MCB No. 20
c| 20A SP MCB No. 22
DI 32A SP MCB No. 4
E| Blanking Plates No. 2
F Allow for Labelipg of distribution boards as per Item L
technical specifications :
G| Earthing of the Distribution Board above Item. 1

TOTAL TO NEXT PAGE




Rate (KES)

Item DESCRIPTION UNI| QTY Amount (KES)
T
Balance brought forward
BILL NO.2. TYPICAL QUAD UNIT
LIGHTING POINTS, FITTINGS &
ACCESSORIES
Supply, Install, Connect, Test and Set to
work the following:-
Lighting points wired in 3x1.5mm2 PVC No.

insulated single core (SC) copper cables drawn in|

2omm diameter HG PVC conduit concealed

in walls and or floor slabs with all accessories
but excluding switch and fitting for one way

switching.

Supply, Install, Connect, Test and Set to
workthe following as marked on drawings
and described in the schedule of Fittings:-

10A 1 gang 1 way switch

Supply, Install, Connect, Test and Set to
workthe following as marked on drawings
and described in the schedule of Fittings:-

Type C- E27 Ceiling rose ¢/w 10W LED Bulb

D| Type RL-7W 1 FT Reading Light

POWER POINTS & WIRING
ACCESSORIES

Supply, Install, Connect, Test and Set to

work the following:-

Power outlet points wired as for a ring main
circuit in 3 x 2.5mm2 PVC single core (SC)
copper cables drawn in 25mm diameter HG
PVC conduits concealed in walls andfloor
slabs complete with all accessories
excluding the socket outlet plate.

Supply, Install, Connect, Test and Set to
workthe following as marked on drawings
and described in the schedule of Fittings:-

13A flush mounted Single socket-outlet

13A flush mounted twin socket-outlet

TOTAL TO NEXT PAGE




Item

DESCRIPTION

UNIT

QTYy

Rate
(KES)

Amount (KES)

T E O

Balance brought forward

BILL NO.3. COMMON AREAS

LIGHTING POINTS, FITTINGS &
ACCESSORIES

Supply, Install, Connect, Test and Set to
work the following:-

Lighting points wired in 3x1.5mm2 PVC
insulated single core (SC) copper cables drawn

in 20mm diameter HG PVC conduit concealed in
walls and or floor slabs with all accessories

but excluding switch and fitting for one way
switching,.

Ditto but for two way switching.

Ditto but for Emergency Switching.

Supply, Install, Connect, Test and Set to
workthe following as marked on drawings
and described in the schedule of Fittings:-
10A white moulded wide rocker switch

plates:-

10A 1 gang 1 way switch

10A 2 gang 2 way switch

10A Intermediate switch

Supply, Install, Connect, Test and Set to
workthe following as marked on drawings
and described in the schedule of Fittings:-
Light fittings, complete with lamps of specified wattage
and appropriate colour rendering;-

Type FB - IP44, 19W, 1200mm LED tube light fitting
with diffuser

Type FBe - IP44, 19W, 1200mm LED tube light
fitting with diffuser c/w emergency kit

Type C - E27 Ceiling rose ¢/w 10W LED Bulb

Type D- Round Light with LED lamp

Type De - Round Light with LED lamp ¢/w
emergency kit

Type Exit
Type P 1200 X 300MM 220/240V x 30 watt

Warm White, 6500K Ceiling Mount. (Two
LED Tubes)

No.

No.

No.

No.

12

22
15

10

TOTAL TO NEXT PAGE




Item

DESCRIPTION

UNIT

QTYy

Rate
(KES)

Amount (KES)

POWER POINTS & ACCESSORIES
Supply, Install, connect and set to
work the following: -

Balance brought forward

Power outlet points wired as for a ring main
circuit in 3 x 2.5mm2 PVC single core (SC)
copper cables drawn in 25mm diameter HG
PVC conduits concealed in walls and floor
slabs complete with all accessories excluding
the socket outlet plate.

Poweroutlet points wired as for a radial circuit
in 3x4.0o0mm2 PVC single core (SC) copper
cables drawn in 25mm diameter HG PVC

conduits concealed in walls and floor slabs for
instant shower but excluding the DP switch.

No.

TOTAL TO NEXT PAGE




|Item

DESCRIPTION

UNIT

Rate

Amount (KES)

IC

IG

Balance brought forward

POWER POINTS & ACCESSORIES

Supply, Install, connect and set to work the

following: -

Power outlet points wired as for aradial circuit
in 3x4.0mm2 PVC single core (SC) copper
cables drawn in 25mm diameter HG PVC
conduits concealed in walls and floor slabs for
lift sump pump but excluding the DP switch.

Supply, Install, Connect, Test and Set to
work the following as marked on drawings

and described in the schedule of Fittings:-

13A flush mounted twin socket-outlet
20A flush mounted switched DP switch
32A flush mounted switched DP switch

No.
No.
No.

o1~

ELV CABLE WAYS
ICT Points

Supply, install and connect data outlet point
consisting of average 20 meters of 25 mm
diameter concealed heavy gauge PVC conduit
inclusive of conduit, couplers, draw boxes, switch
boxes, draw wire and other necessary accessories
but excluding face plates.

CCTV Points

Supply, install and connect CCTV outlet point
consisting of average 20 meters of 25 mm
diameter concealed heavy gauge PVC conduit
inclusive of conduit, couplers, draw boxes,
switch boxes, draw wire and other necessary
accessories.

Fire Alarm Points

Outlets for fire Alarm points drawn in 25mm
diameter heavy gauge PVC conduits concealed in
wall and floor slabs including all conduit
accessories and draw wire but excluding cabling
and detectors

12

TOTAL TO NEXT PAGE




Item DESCRIPTION UNIT QTY |Rate (KES) |JAmount (KES)

Balance brought forward

A Blanking Plates No. 2

B Allow for Labeling of distribution boards as per 1
technical specifications Item.

C 1
Earthing of the Distribution Board above Item.
POWER DISTRIBUTION
Supply, Install, connect and set to work the
following: -

D Supply, install and connect 16-way TP/N

No. 1

distribution board for power supply in riser duct
complete with 125 Amp integral isolator and MCBs
as specified.

TOTAL TO NEXT PAGE




Item

DESCRIPTION

UNIT

QTY

Rate (KES)

Amount (KES)

o O

LIGHTING POINTS, FITTINGS &
ACCESSORIES

Supply, Install, Connect, Test and Set to
work the following:-

Lighting points wired in 3x1.5mm2 PVC
insulated single core (SC) copper cables drawn

in 20mm diameter HG PVC conduit concealed in walls
and or floor slabs with all accessories

but excluding switch and fitting for one way
switching.

Ditto but for two way switching.

Ditto but for Emergency Switching.

Supply, Install, Connect, Test and Set to
workthe following as marked on drawings
and described in the schedule of Fittings:-
10A white moulded wide rocker switch
plates:-

10A 1 gang 1 way switch

10A 2 gang 2 way switch

10A Intermediate switch

Supply, Install, Connect, Test and Set to
work the following as marked on drawings
and described in the schedule of Fittings:-
Light fittings, complete with lamps of specified wattage
and appropriate colour rendering:-

Type FB - IP44, 19W, 1200mm LED tube light fitting with
diffuser

Type FBe - IP44,19W, 1200mm LED tubelight fitting
with diffuser ¢/w emergency kit

Type C - E27 Ceiling rose ¢/w 10W LED Bulb

Type D- Round Light with LED lamp
Type De - Round Light with LED lamp ¢/w emergency kit

Type Exit

Type P 1200 X 300MM 220/240V x 30 watt
Warm White, 6500K Ceiling Mount. (Two
LED Tubes)

No.

No.
No.

12

20
15

10

TOTAL TO NEXT PAGE




Item

DESCRIPTION

UNIT

QTY

Rate

IAmount (KES)

Balance brought forward

POWER POINTS & ACCESSORIES

Power outlet points wired as for a ring main circuit
in 3 x 2.5mm2 PVC single core (SC) copper cables
drawn in 25mm diameter HG PVC conduits
concealed in walls and floor slabs complete with all
accessories excluding the socket outlet plate.

Power outlet points wired as for a radial circuit in
3x4.0mm2 PVC single core (SC) copper cables
drawn in 25mm diameter HG PVC conduits
concealed in walls and floor slabs for instant shower
but excluding the DP switch.

No.

No.

TOTAL TO NEXT PAGE




|Item

DESCRIPTION

UNIT

QTY

Rate
(KES)

Amount (KES)

Balance brought forward

LIGHTING POINTS, FITTINGS &
ACCESSORIES

Supply, Install, Connect, Test and Set to
work the following:-

Lighting points wired in 3x1.5mm2 PVC

insulated single core (SC) copper cables drawn

in 20mm diameter HG PVC conduit concealed in walls
and or floor slabs with all accessories

but excluding switch and fitting for two way

switching.

Supply, Install, Connect, Test and Set to
workthe following as marked on drawings
and described in the schedule of Fittings:-
10A white moulded wide rocker switch
plates:-

10A 2 gang 2 way switch

10A Intermediate switch

Supply, Install, Connect, Test and Set to
workthe following as marked on drawings
and described in the schedule of Fittings:-
Light fittings, complete with lamps of specified wattage
and appropriate colour rendering:-

Type D- Round Light with LED lamp

Type De- Round Light with LED lamp ¢/w emergency
kit

Type A4- IP65 External bulkhead fitting

Type A4E- IP65 External bulkhead fitting

Type Exit

POWER POINTS & ACCESSORIES

Supply, Install, connect and set to work the
following:-

Power outlet points wired as for a ring main

circuit in 3 x 2.5smm2 PVC single core (SC)

copper cables drawn in 25mm diameter HG PVC
conduits concealed in walls andfloor slabs
complete with all accessories excluding the

socket outlet plate.

13A flush mounted twin weather proof socket- outlet

No.

No.

No.

18

W h~ 0 W

TOTAL TO NEXT PAGE




DESCRIPTION R KES) JA t (KES
Iltem UNIT ary ate (KES) JAmount (KES)
Balance brought forward
20A weather proof Three phase wall Surface Mounted No

Isolator for the hosereel as Katko

TOTAL TO NEXT PAGE




|Item

DESCRIPTION

UNIT

QTY

Rate
(KES)

Amount (KES)

DE

Balance brought forward

POWER POINTS & ACCESSORIES
Supply, Install, connect and set to work the
following:-

ELV CABLE WAYS

CCTV Points

Supply, install and connect CCTV outlet point
consisting of average 20 meters of 25 mm
diameter concealed heavy gauge PVC conduit inclusive
of conduit, couplers, draw boxes,

switch boxes, draw wire and other necessary
accessories.

Fire Alarm Points

Outlets for fire Alarm points drawn in 25mm
diameter heavy gauge PVC conduits concealed
in wall and floor slabs including all conduit
accessories and draw wire but excluding
cabling and detectors

POWER DISTRIBUTION

Supply, Install, connect and set to work the
following:-

Supply, install and connect 4 way TP/N
distribution board for power supply in riser duct
complete with 125 Amp integral isolator

and MCBs as specified.

10A SP MCB
20A SP MCB
20A TP MCB
Blanking Plates

Allow for Labeling of distribution boards as per technical
specifications

Earthing of the Distribution Board above

No.

No.

No.

No.

No.

No.

No.

Item.

Item.

TOTAL TO MAIN SUMMARY PAGE




PROVISIONAL SUMS



PROVISIONAL SUMS

The following provisional sums are to be measured on
completion and priced in accordance with the rates
contained in these bills of quantities or prorata thereto or
deducted in whole if not required

2,000,000
Allowa Contigency sum of Sum of Kenya shillings Two ITEM
million only ..
Allow a Provisional Sum of Kenya shillings Three Hundred ITEM 350,000
and Fifty Thousand only for Supervisory Expenses
PROVISIONAL SUMS CARRIED TO SUMMARY KSHS 2,350,000




GRAND SUMMARY



PROPOSED CONSTRUCTION OF KENYA MEDICAL TEACHING COLLEGE TUITION BLOCK

GRANDSUMMARY

FOR OFFICIAL USE FOR TENDERER USE

ITEM | DESCRIPTION Page No. ONLY ONLY

KSHS. KSHS.

A Particular preliminaries

B General Preliminaries

C Substructure& Ground floor
D Ground floor

E First Floor

F Second Floor

G Third Floor

H Fourth Floor

I Roof
J Mechanical works

Electrical works

2,350,000.00
L P.C & Provisional Sums 35

SUB-TOTAL

PPRA capacity building Levy (0.03%)

VAT (16%)

TOTAL FOR Tuition Block

Amount in words. Kenya shillings

Witness Signature

$0000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000

Address

000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000

000 0000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000

DIATC..ceuecereenierrrenernancessrrssssanescsssssssssesssssansessssssssssssssssssssssssssssssssssssssssssssssssssssssssssssasssssssssssssssssssssnnasssssssssnnssssssssssane



SECTION VI - SPECIFICATIONS

Notes for preparing Specifications

1

Specifications must be drafted to present a clear and precise statement of the required standards of materials,
and workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring
Entity and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and
other supplies to be permanently incorporated in the Works be new, unused, of the most recent or current
models, and incorporating all recent improvements in design and materials unless provided otherwise in the
Contract. Wherethe Contractor is responsiblefor the design of any part of the permanent Works, the extent of
his obligations must be stated.

Specifications from previous similar projects are useful and may not be necessary to re-write specifications for
every Works Contract.

There are considerable advantages in standardizing Gener al Specifications for repetitive Worksin recognized
public sectors, such as high ways, urban housing, irrigation and water supply. The General Specifications
should cover all classes of workmanship, materials and equipment commonly involved in constructions,
although not necessarily to be used in a particular works contract. Deletions or addenda should then adapt the
General Specifications to the particular Works.

Care must betaken in drafting Specifications to ensurethey are not restrictive. In the Specifications of standards
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise
recognized international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are
possibleto thetechnical solutions indicated in tender documents for certain eements of the Works, taking into
consideration the comparative specialized advantage of potential tenderers.

TheProcuring Entity should provide a description of the selected parts of the Works with appropriate reference
to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative
solutions shall be at least structurally and functionally equivalent to the basic design parameters and
Specifications.

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices,
proposed construction methodol ogy, and other relevant details. Technical alternatives permitted in this manner
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer
has priced the item as described in the Procuring Entity's design included with the tender documents.



SECTION VII - DRAWINGS

Note A list of drawings should beinserted here. The actual drawings including Site plans should be annexed in a
separate bookl et.

Pleaserefer to Drawingson thelast page of thistender
document



PART Il - THE CONDITIONS OF CONTRACT
AND CONTRACT




SECTION VI1I - GENERAL CONDITIONSOF CONTRACT (GCC)

[Name of Procuring Entity]
[Name of Contract]

[Architect Name and Address)

General Conditions of Contract

1 GENERALPROVISIONS

11  Definitions

Inthis Contract, except where context otherwiserequires, thefollowing terms shall beinterpreted as indicated below.
Words indicating persons or parties include corporations and other legal entities, except where the context requires
otherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and
completion of the Works and the remedying of any defects.

“Base Date” means a date 30 day prior to the submission of tenders.
“Bill of Quantities” means the priced and completed Bill of Quantities forming part of thetender.
“Completion Date” means the date of completion of the Works as certified by the Engineer.

“Contract Price” meansthe price defined in the contract and thereafter as adjusted in accordance with the provisions
of the Contract.

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the Works.

“Contractor's Documents” means the calculations, computer programs and other software, progress reports,
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the
Contract.

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or
forming part of the Permanent Works.

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any
other personndl assisting the Contractor in the execution of the Works.

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time
to time by the Contractor who acts on behalf of the Contractor.

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site,
including overhead and similar charges, but does not include profit.

“Day” means a calendar day and “year” means 365 days.

“Dayworks” means Work inputs subject to payment on atimebasis for labour and the associated materials and plant.




“Defect” means any part of theWorks not completed in accordance with the Contract.
“Defects Liability Certificate” means the certificateissued by Architect upon correction of defects by the Contractor.

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the
Completion Date, within which the contractor is liablefor any defects that may develop in the handed over works.

“Defects Notification Period” means the period for notifying defects in the Works oraSection(asthecasemaybe)
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects|, whichextendsoverthedaysstated
intheSpecial Conditionsof Contract.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment
Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [ ApplicationforFinalPaymentCertificate].
“Force Majeure” is defined in Clausel9 [Force Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Priceis
payable, but not the Local Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.

“Interim Payment Certificate” means a payment certificateissued under Clause 14 [Contract Price and Payment],
other than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted
public authority.

“Letter of Acceptance” means theletter of formal acceptance of a tender, signed by Procuring Entity, including any
annexed memoranda comprising agreements between and signed by both Parties.

“Local Currency” means the currency of Kenya.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works,
including the supply-only materials (if any) to be supplied by the Contractor under the Contract.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its
dissatisfaction and intention to commence arbitration.

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions
of Contract which constitute Part A of the Special Conditions.

“Party” means the Procuring Entity or the Contractor, asthe context requires.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security].
“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent
wg:tg including vehicles purchased for the Procuring Entity and relating to the construction or operation of the

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the




Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does
not include Plant which has not been taken over by the Procuring Entity.

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the
Procuring Entity or the Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under
Engineers Registration Act Cap 530.

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the
Procuring Entity and notified to the Contractor

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution
of any part of theWorks or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form
of Tender, asincluded in the Contract.

“Section” means a part of the Works specified inthe Special Conditions of Contract asa Section (if any)

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual
and interpretative about the surface and sub-surface condition sat the Site.

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming
part of the Site.

“Specification” means the document entitled specification, as included in the Contract, and any additions and
modifications to the specification in accordance with the Contract. Such document specifies the Works.

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract
Price and Payment], for a payment certificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a
subcontractor, for a part of the Works.

“Taking-Over Certificate” means a certificateissued under Clause 10 [Procuring Entity's Taking Over].

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site
for the execution and completion of the Permanent Works and the remedying of any defects.

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed
for construction or installation of the Works.

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of
Tender, asincluded in the Contract.

“Tests after Completion” means thetests (if any) which are specified in the Contract and which are carried out in




accordance with the Specification after the Works or a Section (as the case may be) aretaken over by the Procuring
Entity.

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the
case may be) are taken over by the Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the
Special Conditions of Contract (with any extension cal culated from the Commencement Date.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any changeto the Works, which is instructed or approved as avariation under Clause 13
[Variations and Adjustments].

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them
as appropriate.

12 Interpretation

In the Contract, except wherethe context requires otherwise:

a) Wordsindicating one gender includeall genders;

b) wordsindicating the singular also include the plural and words indicating the plural aso include the
singular;

c) provisionsincluding theword “agree”, “agreed” or “agreement” require the agreement to berecorded in
writing;

d) “written” or “in writing” means hand-written, type-written, printed or eectronically made, and resulting
in a permanent record; and

The marginal words and other headings shall not betaken into consideration in theinterpretation of these
Conditions.

13 Communications
131 Wherever these Conditions providefor thegiving or issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these communications shall be:
a) Inwriting and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of
the agreed systems of eectronic transmission as stated in the Special Conditions of Contract; and
b) deivered, sentor transmitted to the addressf or the recipient's communications as stated in the Special
Conditions of Contract. However:

i) if therecipient gives notice of another address, communications shall thereafter be delivered
accordingly; and

ii) if therecipient has not stated otherwise when requesting an approval or consent, it may be sent to the
addressfromwhichtherequestwasi ssued.

132 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a noticeis issued to a
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case
may be.

14  Lawand Language

141 TheContract shall be governed by thelaws of Kenya.

142 Theruling language ofthe Contract shall be English.

15  Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:




a) The Contract Agreement,

b)  ThelLetter of Acceptance,

¢)  TheSpecia Conditions— Part A,

d) the Specia Conditions — Part B

e)  theGenera Conditions of Contract

f) the Form of Tender,

g) theSpecifications and Bills of Quantities

h)  theDrawings, and

i) the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or
instruction.

16  Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon
the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity.

17  Assignment

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the
Contract. However, the contractor:

a)  May assignthewholeor any part with the prior consent of the Procuring Entity, and
b)  may, assecurity infavor of abank or financial institution, assignits right to moneys due, or to become
due, under the Contract.

18 Careand Supply of Documents

181 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless otherwise
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor.

182 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken
over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the
Architect two copies of each of the Contractor's Documents.

183 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the
Contractor's Documents (if any), the Drawings and Variations and other communications given under the
Contract.The Procuring Entity's Personnel shall havetheright of accessto all these documents at all reasonable
times.

184 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the
Works, theParty shall promptly give notice to the other Party of such error or defect.

19 Timely provision of Drawings or Ingtructions

191 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by
when it should beissued, and the nature and amount of the delay or disruption likely to besuffered if it islate.

192 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified
drawing or instruction within a timewhich is reasonable and is specified in the notice with supporting details,
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claimg] to:

a) anextension of timefor any such delay, if completionis or will be delayed, under Sub-Clause 8.4

[Extension of Time for Completion], and




b) payment of any other associated costs accrued, which shall beincluded in the Contract Price.

193 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations| to agree or determine these matters.

194 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor,
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall
not be entitled to such extension of time, or costs accrued.

110 Procuring Entity's Use of Contractor's Documents

1101  Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor.

1102  The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents,
including making and using modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the
Works,

b) entitleany personin proper possession of therelevant part of the Works to copy, use and communicate
the Contractor's Documents for the purposes of compl eting, operating, maintaining, altering, adjusting,
repairing and demolishing the Works, and

¢) inthecaseof Contractor's Documents which arein theform of computer programs and other software,
permit their use on any computer on the Site and other places as envisaged by the Contract, including
replacements of any computers supplied by the Contractor.

1103  TheContractor's Documents and other design documents made by (or on behalf of) the Contractor shall not,
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the
Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2.

mm Contractor's Use of Procuring Entity's Documents

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property
rightsinthe Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity.
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to
athird party by the Contractor, except as necessary for the purposes of the Contract.

112 Confidential Details

1121  The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The
confidentiality shall survive termination or completion of the contract. They shall disclose all such
confidential and other information as may be reasonably required in order to verify compliance with the
Contract and allow its proper implementation.

1122  The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private
and confidential, except to the extent necessary to carry out their respective obligations under the Contract
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall
be permitted to disclose any publicly available information, or information otherwise required to establish
his qualifications to compete for other projects.

113 Compliancewith Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in
the Special Conditions of Contract:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor
similar permission for the Permanent Works, and any other permissions described in the Specifications
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify
and hold the Contractor harmless against and from the consequences of any failure to do so; and




b)  the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and
approvals, as required by the Laws in relation to the execution and completion of the Works and the
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless
against and from the consequences of any failure to do so, unless the Contractor is impeded to
accomplish these actions and shows evidence of its diligence.

134 Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated
grouping of two or more persons:

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the
performance of the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the
Contractor and each of these persons; and

c) theContractor shall not alter its composition or legal status without the prior consent of the Procuring
Entity.

115 Inspections and Audit by the Procuring Entity

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority,
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the
Procuring Entity. The Contractor's and its Subcontractors and sub-consultants' attention is drawn to Sub-
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the
exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract
termination (as well as to a determination of in digibility pursuant to the Procuring Entity's prevailing
sanctions procedures).

2 THE PROCURING ENTITY

21 Right of Accessto the Site

211  TheProcuring Entity shall givethe Contractor right of access to, and possession of, all parts of the Sitewithin
thetime (or times) stated in the Special Conditions of Contract. The right and possession may hot be
exclusiveto the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor)
possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do so in thetime
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or
possession until the Performance Security has been received.

212  If nosuchtimeis stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme].

213  If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any
suchright or possession within such time, the Contractor shall give noticeto the Architect and shall be entitled
subject to Sub-Clause 20.1 [Contractor's Claimg] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall beincluded in the Contract Price.

214 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

215 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the
Contractor shall not be entitled to such extension of time, Cost or profit.
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Permits, Licenses or Approvals

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow
the Contractor to obtain properly:

a) Copies of the Laws of Kenya which arerelevant to the Contract but are not readily available, and
b) any permits, licenses or approvals required by the Laws of Kenya:

i) which the Contractor isrequired to obtain under Sub-Clause 1.13 [Compliance with Lawsg],
ii) for thedelivery of Goods, including clearance through customs, and
iii) for the export of Contractor's Equipment when it is removed from the Site.

Procuring Entity sPersonnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the
Procuring Entity's other contractor son the Site:

a)  co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and

b) takeaction ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b) and
(c) of Sub-Clause 4.8 [ Safety Procedures] and under Sub-Clause4.18 [Protection of the Environment].

Procuring Entity's Financial Arrangements

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clausel4
[Contract Price and Payment].

THE ENGINEER
Architect Duties and Authority

TheProcuring Entity shall appoint the Architect who shall carry out the duties as signed to him inthe Contract.
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of
Contract.

The Architect shall have no authority to amend the Contract.

The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be
implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity before
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract.
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the
Engineer.

However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis
required, then (for the purposes of the Contract) the contractor shall require the Architect toprovideevidence
of such approval before complying with the instruction.

Except as otherwise stated in these Conditions:

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the
Architect shallbedeemedtoactfortheProcuring Entity;

b) theArchitect has no authority to relieve either Party of any duties, obligations or responsibilities under
the Contract;

c) anyapproval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request,
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor
from any responsibility he has under the Contract, including responsibility for errors, omissions,
discrepancies and non-compliances; and

d) anyact by the Architect in responseto a Contractor's request shall be notified in writing to the

Contractor within 14 days of receipt.



316  Thefollowing provisions shall apply:

The Architect shall obtain the specific approval of the Procuring Entity beforetaking action under the-
following Sub-Clauses of these Conditions:

a) Sub-Clause4.12: agreeing or determining an extension of time and/or additional cost.
b) Sub-Clause13.1: instructing a Variation, except;
i) Inanemergency situation as determined by the Engineer, or

ii) If such a Variation would increase the Accepted Contract Amount by |ess than the percentage
specified in the Special Conditions of Contract.

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with
Sub Clause 13.1 or 13.2.

d) Sub-Clausel3.4: Specifying the amount payablein each of the applicablethree currencies.

317  Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without
reieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract
Price, inrespect of suchinstruction, in accordance with Clause 13 and shall notify the Contractor accordingly,
with a copy to the Procuring Entity.

32 Delegation by the Engineer

321  The Architect may from time to time assign duties and del egate authority to assistants and may also revoke
such assignment or delegation. These assistants may include a resident Engineer, and/or independent
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or
revocation shall be in writing and shall not take effect until copies have been received by both Parties.
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine
any matter in accordance with Sub-Clause 3.5 [Determinations].

322  Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized
toissueinstructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate,
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer.
However:

a) Anyfailureto disapproveany work, Plant or Materials shall not constitute approval, and shall
therefore not prejudice the right of the Architect to reject the work, Plant or Materials;

b) If theContractor questions any determination or instruction of an assistant, the Contractor may refer
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or
instruction.

33 Instructions of the Engineer

331  The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings
which may benecessary for the execution of the Works and the remedying of any defects, all in accordance
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom
the appropriate authority has been delegated under Clause 3.2.1.

332  TheContractor shall comply with theinstructions given by the Architect or delegated assistant, on any matter
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architec tor
a delegated assistant:

a) Givesanoral instruction,

b) receives awritten confirmation of theinstruction, from (or on behalf of) the Contractor, within two
working days after giving the instruction, and




c) doesnot reply by issuing awritten rgjection and/or instruction within two working days after receiving
the confirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the
case may be).

34 Replacement of the Engineer

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days
before theintendeddateof replacement, give notice to the Contractor of the name, address and relevant
experience of the intended person to replace the Engineer.

35 Determinations

351  Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 to
agree or determine any matter, the Architect shall consult with each Party in an endeavor to reach agreement.
If agreement is not achieved, the Architect shall make a fair determination in accordance with the Contract,
taking due regard of all relevant circumstances.

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise
specified. Each Party shall give effect to each agreement or determination unless and until revised under
Clause 20 [Claims, Disputes and Arbitration].

4 THE CONTRACTOR

41 Contractor's General Obligations

411  The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in
accordance with the Contract and with the Architect instructions, ands hall remedy any defectsin the Works.

412  The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or
permanent nature, required in and for this design, execution, completion and remedying of defects.

413  All equipment, material, and services to be incorporated in or required for the Works shall have their origin
in any igible source country.

414  The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall beresponsible
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials asis
required for theitem to be in accordance with the Contract, and (ii) shall not otherwise beresponsible for the
designor specification of the Permanent Works.

415  The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these
arrangements and methods shall be made without this having previously been notified to the Engineer.

416 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless
otherwise stated in the Special Conditions:

a) TheContractor shall submit to the Architect the Contractor's Documents for this part in accordance with
the procedures specified in the Contract;

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall
include additional information required by the Architect to add to the Drawings for co-ordination of
each Party's designs;

c¢) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for
such purposes for which the part is intended as are specified in the Contract; and

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the
Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle,
reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed
for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until

these documents and manuals have been submitted to the Engineer.




42 Performance Security

421  TheContractor shall obtain (at his cost) a Performance Security for proper performance, in theamount stated
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions
of Contract, this Sub-Clause shall not apply.

422  The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving
theNatification of Award and shall send a copy to the Engineer. The Performance Security shall beissued by
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the
Procuring Entity.

423  The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has
executed and compl eted the Works and remedied any defects. If theterms of the Performance Security specify
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the
Works have been completed and any defects have been remedied.

424 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which
the Procuring Entity is entitled under the Contract.

425  The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, 1osses
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to
the extent to which the Procuring Entity was not entitled to make the claim.

426  The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a
copy of the Taking-Over Certificate.

427  Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an
addition or areduction to the Contract Price as aresult of achangein cost and/ or legidation, or as aresult of
a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may
be, the value of the Performance Security in that currency by an equal percentage.

43 Contractor's Representative

431  The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be
provided in the Special Conditions of Contract.

432  Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the
Commencement Date, submit to the Architect for consent the name and particulars of the person the
Contractor proposes to appoint as Contractor's Representative. If consent iswith held or subsequently revoked
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's
Representative, the Contractor shall similarly submit the name and particulars of an other suitable person for
such appoi ntment.

433  TheContractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's
Representative or appoint are placement.

434  Thewholetime of the Contractor's Representative shall be given to directing the Contractor's performance of
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the
Architect shall be notified accordingly.

435  The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3
[Instructions of the Engineer].

436  The Contractor's Representative may delegate any powers, functions and authority to any competent person,
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the
Architect has received prior notice signed by the Contractor's Representative, naming the person and
specifying the powers, functions and authority being delegated or revoked.

437  TheContractor's Representative shall befluent inthelanguagefor communications defined in Sub-Clausel.4
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Contractor shall make competent interpreter savailable during all working hours in a number deemed
sufficient by the Engineer.

44 Sub-contractors

441  The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the
works as provided in Clause 34.2.

442  TheContractor shall beresponsiblefor theacts or defaults of any Subcontractor, his agents or employees, as

if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions:

a) TheContractor shall not berequired to obtain consent to suppliers solely of Materials, or toa
subcontract for which the Subcontractor is named in the Contract;

b) Theprior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;

c¢) theContractor shall givethe Procuring Entity not less than 14 days notice of the intended date of the
commencement of each Subcontractor's work, and of the commencement of such work on the Site;
and

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination
by Procuring Entity].

443  TheContractor shall ensurethat therequirementsimposed onthe Contractor by Sub-Clause1.12 [Confidential
Details] apply equally to each Subcontractor.

444  Wher epracticable, the Contractor shall givefair and reasonable opportunity for contractors from Kenyato be
appointed as Subcontractors.

45 Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of therelevant Defects Notification Period and
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the
assignment takes effect.

46 Co-operation

461  The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate
opportunities for carrying out work to:
a) TheProcuring Entity's Personnd,
b)  Any other contractors employed by the Procuring Entity, and

¢) Thepersonnel of any legally constituted public authorities, who may be employed in the execution on
or near the Site of any work not included in the Contract.

462  Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer
delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include the
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the
Contractor.

463  If, under the Contract, the Procuring Entity is required to giveto the Contractor possession of any foundation,
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit
such documents to the Architect in the time and manner stated in the Specification.

47 Setting Out of the Works
471  TheContractor shall set out the Worksin relation to original points, lines and levels of reference specified in
the Contractor notified by the Engineer. The Contractor shall beresponsible for the correct positioning of all

parts of theWorks, and shall rectify any error inthe positions, levels, dimensions or alignment of the Works.

472  The Procuring Entity shall be responsiblefor any errorsin these specified or notified items of reference, but
the Contractor shall use reasonable efforts to verify their accuracy before they are used.
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these items of reference, and an experienced contractor could not reasonably have discovered such error and
avoided this delay and/ or Cost, the Contractor shall give noticeto the Architect and shall be entitled subject
to Sub-Clause 20.1 [Contractor's Claims] to:

a) anextension of timefor any such delay, if completionis or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such costs accrued, which shall be included in the Contract Price.

4.7.4  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise.

48 Safety Procedures

The Contractor shall:

a) Comply with all applicable safety regulations,

b) Takecarefor the safety of all persons entitled to be on the Site,

¢) Usereasonable effortsto keep the Siteand Works clear of unnecessary obstruction so as to avoid
danger to these persons,

d) providefencing, lighting, guarding and watching of the Works until completion and taking over under
Clause 10 [Procuring Entity's Taking Over], and

€) provide any Temporary Works (including roadways, footways, guards and fences) which may be
necessary, because of the execution of the Works, for the useand protection of the public and of owners
and occupiers of adjacent land.

49 Quality Assurance

491  The Contractor shall institute a quality assurance systemto demonstrate compliance with the requirements of
the Contract.The system shall be in accordance with the details stated in the Contract. The Architect shall be
entitledto audit any aspect of the system.

492  Detailsof all procedures and compliance documents shall be submitted to the Architectf or information before
each design and execution stage is commenced. When any document of a technical nature is issued to the
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties,
obligations or responsibilities under the Contract.

410 SteData

4101 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date,
al relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site,
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be
responsiblefor interpreting all such data.

4102 Totheextent which was practicable (taking account of cost and time), the Contractor shall be deemed to have
obtained all necessary information asto risks, contingencies and other circumstances which may influence or
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and
examined the Site, its surroundings, the above data and other available information, and to have been satisfied
before submitting the Tender asto all relevant matters, including (without limitation):

a) Theformand nature of the Site, including sub-surface conditions,
b) thehydrological and climatic conditions,

c) theextent and nature of the work and Goods necessary for the execution and completion of the Works
and the remedying of any defects,

d) theLaws, procedures and labour practices of Kenya, and

e) theContractor's requirements for access, accommodation, facilities, personnel, power, transport, water
and other services.




411 Sufficiency of the Accepted Contract Amount

4111 TheContractor shall be deemed to:
a) Havesatisfieditself asto the correctness and sufficiency of the Accepted Contract Amount, and

b) have based the Accepted Contract Amount on the data, interpretations, necessary informeation,
inspections, examinations and satisfaction asto all relevant matters referred to in Sub-Clause 4.10 [Site
Data).

4112 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations
under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper
execution and completion of the Works and the remedying of any defects.

412  Unforeseeable Physical Conditions

4121 Inthis Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including
sub-surface and hydrological conditions but excluding climatic conditions.

4122  If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the
Contractor shall give notice to the Architect as soon as practicable.

4123 This notice shal Idescribe the physical conditions, so that they can be inspected by the Architect and shall set
out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue
executing the Works, using such proper and reasonable measures as are appropriate for the physical
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes
a Variation, Clause 13 [Variations and Adjustments] shall apply.

4124 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a
notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject
to notice under Sub-Clause 20.1 [Contractor's Claimg] to:

a) anextension of timefor any such delay, if completionis or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

4125 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs
(a) and (b) aboverelated to this extent.

4126 However, before additional Cost is finally agreed or determined under sub-paragraph (i), the Architect may
also review whether other physical conditions in similar parts of the Works (if any) were morefavorablethan
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these
more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determinethereductions in Cost which were dueto these conditions, which may
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in
similar parts of the Works, shall not result in a net reduction in the Contract Price.

4127 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen
submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the
Contractor'sinterpretationofanysuchevidence.

413  Rightsof Way and Facilities
Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and

possession of the Site including special and/or temporary rights-of-way which are necessary for the Works.
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out sidethe Site
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434  Avoidance of Interference

4141  The Contractor shall not interfere unnecessarily or improperly with:
a)  Theconvenience of the public, or

b) Theaccess to and use and occupation of all roads and foot paths, irrespective of whether they are
public or in the possession of the Procuring Entity or of others.

4142 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 1osses
and expenses (including legal fees and expenses) resulting from any such unnecessary or improper
interference.

415  Access Route

4151 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to
the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper
use of appropriate vehicles and routes.

4152  Except as otherwise stated in these Conditions:

a) TheContractor shall (as between the Parties) beresponsible for any maintenance which may be
required for his use of access routes,

b) theContractor shall provideall necessary signs or directions along access routes, and shall obtain any
permission which may be required from the relevant authorities for his use of routes, signs and
directions;

¢) theProcuring Entity shall not be responsiblefor any claims which may arise from the use or otherwise
of any access route;

d) theProcuring Entity does not guarantee the suitability or a vailability of particular access routes; and

€) Costs dueto non-suitability or non-availability, for the use required by the Contractor, of access
routes shall be borne by the Contractor.

416  Transport of Goods

Unless otherwise stated in the Special Conditions:

a) theContractor shall givethe Architect not less than 21 days' notice of the date on which any Plant or a
major item of other Goods will be delivered to the Site;

b) theContractor shall beresponsiblefor packing, loading, transporting, receiving, unloading, storing
and protecting all Goods and other things required for the Works; and

¢) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages,
losses and expenses (including legal fees and expenses) resulting from thetransport of Goods and shall
negotiate and pay all claims arising from their transport.

417  Contractor's Equipment
The Contractor shall beresponsiblefor all Contractor's Equipment. When brought on to the Site, Contractor's
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer.
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site.

418  Protection of the Environment

4181 Thecontractor shall comply with the applicable environmental laws, regulations and palicies.

4182 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to
limit damage and nuisance to people and property resulting from pollution, noise and other results of his
operations.

4183 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities
shall not exceed the values stated in the Specification or prescribed by applicable Laws.




419  Electricity, Water and Gas

4191 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other
services he may requirefor his construction activities and to the extent defined in the Specifications, for the
tests.

4192 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas
and other services as may be available on the Site and of which details and prices are given in the
Specifications. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these
services and for measuring the quantities consumed.

4193 Thequantities consumed and the amounts due (at these prices) for such services shall be agreed or determined
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity.

420  Procuring Entity's Equipment and Free-Issue Materials

4201 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the
Specification. Unless otherwise stated in the Specification:

a) TheProcuring Entitys hall beresponsiblefor the Procuring Entity's Equipment, except that

b) the Contractor shall beresponsiblefor each item of Procuring Entity's Equipment whilst any of the
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.

4201 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's
Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the
Procuring Entity.

4202 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the
details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default.

4203  After this visual inspection, the free-issue materials shall come under the care, custody and control of the
Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection.

421 Progress Reports

4211  Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the
end of thefirst calendar month following the Commencement Date. Reports shall be submitted monthly
thereafter, each within 7 days after thelast day of the period to which it relates.

4212  Reporting shall continue until the Contractor has completed all work which is known to be outstanding
at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include:

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and
including these stages for work by each nominated Subcontractor (as defined in Clause 5
[NominatedSubcontractors)),

b)  photographs showing the status of manufacture and of progress on the Site;

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer,
manufacture location, percentage progress, and the actual or expected dates of :

)} commencement of manufacture,
ii)  Contractor's inspections,
iii) tests and
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iv)  shipment and arrival at the Site
d) thedetails described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];
€) copiesof quality assurance documents, test results and certificates of Materials;

f)  list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under
Sub- Clause 20.1 [Contractor's Claims];

g) safety datistics, including details of any hazardous incidents and activities reating to
environmental aspects and public relations; and

h)  comparison so factual and planned progress, with details of any events or circumstances which
may jeopardize the completion in accordance with the Contract, and the measures being (or to be)
adopted to overcome delays.

Security of the Ste

Unless otherwise stated in the Special Conditions:
a)  TheContractor shall beresponsiblefor kegping unauthorized persons off the Site, and

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site.

Contractor's Operations on Ste

The Contractor shall confine his operations to the Site, and to any additional areas which may be
obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within
the Site and these additional areas, and to keep them of f adjacentl and.

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works
which are no longer required.

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, fromthat part
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the
Contract.

Fossils

All fossils, caoins, articles of value or antiquity, and structures and other remains or items of geological or
archaeol ogical interest found on the Site shall be placed under the care and authority of the Procuring Entity.
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from
removing or damaging any of these findings.

The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall
issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with
theinstructions, the Contractor shall givea further noticeto the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claimg] to:
a) anextension of timefor any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b)  payment of any such Cost, which shall be included in the Contract Price.
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

NOMINATED SUBCONTRACTORS

Definition of “nominated Subcontractor”

Inthis Contract, “nominated Subcontractor’” means a Subcontractor:

a)  Whois nominated by the Procuring Entity, or

b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].




52 Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with
supporting particulars. An objection shall be deemed reasonableif it arises from (among other things) any of
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and
from the consequences of the matter:

a) therearereasonsto believethat the Subcontractor does not have sufficient competence, resources or
financial strength;

b) thenominated Subcontractor does not accept to indemnify the Contractor against and from any
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or

¢) thenominated Subcontractor does not accept to enter into a subcontract which specifies that, for the
subcontracted work (including design, if any), the nominated Subcontractor shall:
i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to
discharge hisobligations and liabilities under the Contract;

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in
connection with the Contract and from the consequences of any failure by the Subcontractor to
perform these obligations or to fulfil these liabilities, and

iii) bepaidonly if and when the Contractor hasreceived from the Procuring Entity payments for sums
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated
Subcontractors).

53  Paymentsto nominated Subcontractors
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance
with the subcontract. These amounts plus other charges shall beincluded in the Contract Price in accordance
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence
of Payments].

54 Evidence of Payments

541  Beforeissuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has
received al amounts due in accordance with previous Payment Certificates, less applicable deductions for
retention or otherwise. Unless the Contractor:

(@ Submitsthis reasonable evidenceto the Engineer, or

(b) i) Satisfiesthe Architect in writing that the Contractor is reasonably entitled to withhold or refuse
to pay these amounts, and

i)  Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, directto
the nominated Subcontractor, part or all of such amounts previously certified (less applicable
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to
submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay,
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the
Procuring Entity.

6 STAFF AND LABOR

61 Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement
of al staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate,
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor
with appropriate qualifications and experience from sources within Kenya.

62 Rates of Wages and Conditions of Labor

621  The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those
established for the trade or industry where the work is carried out. If no established rates or conditions are
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the
general level of wages and conditions observed locally by Procuring Entity's whosetrade or industry issimilar
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622  The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxesin
Kenyain respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such
deductions there of as may be imposed on him by such Laws.

63 Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's
Personnd.

64 Lab or Laws

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel,
including Laws reating to their employment, employment of children, health, safety, welfare, immigration
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey
all applicable Laws, including those concerning safety at work.

65 Working Hours

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working

hours stated in the Special Conditions of Contract, unless:

a) Otherwise stated in the Contract,

b) TheArchitect gives consent, or

c) Theworkisunavoidable, or necessary for the protection of life or property or for thesafety of the Works,
in which case the Contractor shall immediately advise the Engineer, provided that work done outside
the normal working hours shall be considered and paid for as overtime.

66 Facilities for Saff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary
accommaodation and welfarefacilities on site for the Contractor's Personnel. The Contractor shall also provide
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures
forming part of the Permanent Works.

67 Health and Safety

671  The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the
Contractor's Personnel. In collaboration with loca Ihealth authorities, the Contractor shall ensurethat medical
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any
accommaodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made
for al necessary welfare and hygiene requirements and for the prevention of epidemics.

672  TheContractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and
protection against accidents. This person shall be qualified for this responsibility and shall have the authority
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the
Works, the Contractor shall provide what ever is required by this person to exercise this responsibility and
authority.

673  The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence.
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and
damage to property, as the Architect may reasonably require.

674  TheContractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via an
approved service provider and shall undertake such other measures taken to reduce therisk of the transfer of
these diseases between and among the Contractor's Personnel and the local community, to promote early
diagnosis and to assist affected individuals.

68 Contractor's Superintendence

681  Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage,

inspect and test the work.
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for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out
(including the methods and techniques required, the hazards likely to be encountered and methods of
preventing accidents), for the satisfactory and safe execution of the Works.

69 Contractor's Personn€d

691  The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or
Works, including the Contractor's Representative if applicable, who:

a) Persistsinany misconduct or lack of care,

b) Carriesout duties in competently or negligently,

¢) failstoconform with any provisions of the Contract,

d) persistsinany conduct whichis prejudicial to safety, health, or the protection of the environment, or

€) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the
execution ofthe Works.

692  If appropriate, the Contractor shall then appoint (or causeto be appointed) a suitable replacement person.
610  Records of Contractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to
be outstanding at the completion date stated in the Taking-Over Certificate for the Works.

611  Disorderly Conduct

The Contractor shall at all times takeall reasonabl e precautions to prevent any unlawful, riotous or disorderly
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and
property on and near the Site.

612  Foreign Personnd

6121 TheContractor shall not employ foreign personnel unless the contractor demonstrates that thereare no
Kenyans with the required skills.

6122 The Contractor shall be responsible for the return of any foreign personnel to the place where they were
recruited or totheir domicile. Inthe event of thedeath in Kenya of any of these personnel or members of their
families, the Contractor shall similarly beresponsible for making the appropriate arrangementsfor their return
or burial.

613  Supply of Water

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of drinking
and other water for the use of the Contractor's Personnel.

614  Measuresagainst Insect and Pest Nuisance
TheContractor shall atall timestakethe necessary precautionsto protect the Contractor's Personnel employed
onthe Sitefrominsect and pest nuisance, and to reducethe danger totheir health. The Contractor shall comply
with all theregulations of the local health authorities, including use of appropriate insecticide.

615  Alcoholic Liquor or Drugs
The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sdl, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter
or disposal there of by Contractor's Personnel.

616  Prohibition of Forced or Compul sory Labour

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of
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arrangements.
Prohibition of Harmful Child Labor

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be
hazardous, or tointerfere with, the child's education, or to be harmful to the child's health or physical, mental,
gpiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below
the age of 18 years shall not be employed in dangerous work.

Employment Records of Workers

The Contractor shall keegp complete and accuraterecords of the employment of labour at the Site. Therecords
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment].

Workers' Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join
workers' organizations of their choosing without interference.

Non-Discrimination and Equal Opportunity

The Contractor shall basethe labour employment on the principle of equal opportunity and fair treatment and
shall not discriminate with respect to aspects of the employment relationship, including recruitment and
hiring, compensation (including wages and benefits), working conditions and terms of employment, access
to training, promotion, termination of employ mentor retirement, and discipline.

PLANT, MATERIALSAND WORKMANSHIP
Manner of Execution

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of
Materials, and all other execution of the Works:

a) Inthemanner (if any) specified in the Contract,
b) inaproper workman like and careful manner, in accordance with recognized good practice, and

c)  withproperly equipped facilities and non-hazardous Materials, except as otherwise specified inthe
Contract.

Samples

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect
for consent prior to using the Material sin or for the Works:

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the
Contractor's cost, and

b) additional samples instructed by the Architect asa Variation.
Each sample shall belabeled as to origin and intended usein the Works.
Inspection

TheProcuring Entity's Personnel shall at all reasonable times:

a) Havefull accessto all parts of the Site and to all places from which natural Materials are being
obtained, and

b)  during production, manufacture and construction (at the Site and elsewhere), be entitled to examine,
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of
Plant and production and manufacture of Materials.

The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,




|nc| U!I ng prow!lng access, !aC|||t|es, permissions an! gety equipment. No suc! activity !!” r!levet!e

Contractor from any obligation or responsibility.

733 TheContractor shall give noticeto the Architect whenever any work is ready and beforeit is covered up, put
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination,
inspection, measurement or testing without unreasonable delay, or promptly give noticeto the Contractor that
the Architect does not requireto do so. If the Contractor fails to givethe notice, heshall, if and when required
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost.

74 Testing
741 This Sub-Clause shall apply to all tests specified in the Contract.

742  Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance,
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials,
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The
Contractor shall agree, with the Engineer, the time and place for the specified testing of any Plant, Materials
and other parts of the Works.

743  The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract.

744 The Architect shall give the Contractor not less than 24 hours notice of the Architect intention to attend the
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests,
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the
Architect presence.

745 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as aresult of a
delay for which the Procuring Entity is responsible, the Contractor shall give noticeto the Architect and shall
be entitled subject to Sub-Clause 20.1 [Contractor's Claimg] to:

a) anextension of timefor any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost-plus profit, which shall beincluded in the Contract Price.

746 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

747  TheContractor shall promptly forward to the Architect duly certified reports of thetests. When the specified
tests have been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to
him, tothat effect. If the Architect has not attended the tests, he shall be deemed to have accepted thereadings
as accurate.

75 Rejection

751  If, asaresult of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant,
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then
promptly make good the defect and ensure that the rejected item complies with the Contract.

752 I the Architect requires this Plant, Materials or workmanship to beretested, the tests shall be repeated under
the same terms and conditions. If the rgjection and retesting cause the Procuring Entity to incur additional
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the
Procuring Entity.

76 Remedial Work

761  Not withstanding any previous test or certification, the Architect may instruct the Contractorto:
a) Removefromthe Siteand replace any Plant or Materials which is not in accordance with the Contract,
b) removeand re-execute any other work whichis not in accordance with the Contract, and
c) executeany work whichis urgently required for the safety of the Works, whether because of an

accident, unforeseen able event or otherwise.




762  The Contractor comply with the instruction within a reasonable time, whicl e the time (It any
specified in theinstruction, or immediately if urgency is specified under sub-paragraph (c).

763  If theContractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the
Procuring Entity all costs arising from this failure.

764  If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in
accordance with Clause 15.

7 Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances:

a) Whenitisincorporated in the Works;

b)  when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10
[Payment for Plant and Materials in Event of Suspension].

78 Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for:
a) Natural materials obtained from outsidethe Site, and

b) Thedisposal of material from demolitions and excavations and of other surplus material (whether
natural or man-made), except to the extent that disposal are as within the Site are specified in the
Contract.

8 COMMENCEMENT, DELAYSAND SUSPENS ON
81 Commencement of Works

811 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the
date at which the following precedent condition shave all been fulfilled and the Architect notification
recording the agreement of both Parties on such fulfilment and instructing to commencethe Work is received
by the Contractor:

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by
relevant authorities of Kenya;

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13
[Compliance with Laws] as required for the commencement of the Works.

¢) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [ Advance Payment] provided
that the corresponding bank guarantee has been delivered by the Contractor.

812 Ifthesaid Architect instruction is not received by the Contractor within 180 days from his receipt of the L etter
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clausel 6.2 [Termination
by Contractor].

813  TheContractor shall commencethe execution of the Works as soon asis reasonably practicable after the
Commencement Date and shall then proceed with the Works with due expedition and without delay.

82 Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for
Completion for the Works or Section (as the case may be), including:

a) Achieving thepassing of the Testson Completion, and
b) completing all work which is stated in the Contract as being required for the Works or Section to be

considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the
Works and Sections].

83 Programme

831 The Contractor shall submit a detailed time programme to the Architect withinl 4 days after receiving the




notice un!er Su!—C|ause 8.1 ‘Commencement o! Wor!s’. T!e Contractor !!” !|so su!mlt a re\/lg

programme whenever the previous programme is inconsistent with actual progress or with the Contractor's
obligations. Each programme shall include:
a)  The order in which the Contractor intends to carry out the Works, including the anticipated timing of
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, ddivery to
Site, construction, erection and testing,
b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),
¢) thesequenceand timing of inspections and tests specified in the Contract, and
d) asupporting report which includes:
i) ageneral description of the methods which the Contractor intends to adopt, and of the major
stages, in the execution of the Works, and
ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment, required on the Sitefor each major stage.

832  Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be
entitled to rely upon the programme when planning their activities.

833  TheContractor shall promptly givenoticeto the Architect of specific probable future events or circumstances
which may adversdy affect the work, increase the Contract Price or delay the execution of the Works.

834 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause.

84 Extension of Time for Completion

841  TheContractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the
Works and Sections] is or will be delayed by any of the following causes:

a) aVariation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the
Contract,

b) acauseof delay giving an entitlement to extension of time under a Sub-Clause of these Conditions,
c) exceptionally adverse climatic conditions,

d) Unforeseeable shortages intheavailability of personnel or Goods caused by epidemic or
governmental actions, or

€) any delay, impediment or prevention caused by or attributableto the Procuring Entity, the Procuring
Entity's Personnel, or the Procuring Entity's other contractors.

842  If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When
determining each extension of time under Sub-Clause 20.1, the Architec tshall review previous determinations
and may increase, but shall not decrease, the total extension of time.

85 Delays Caused by Authorities

If thefollowing conditions apply, namely:

a) TheContractor has diligently followed the procedures laid down by the relevant legally constituted
public authorities in Kenya,

b) Theseauthorities delay or disrupt the Contractor's work, and

c) thedelay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause
of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Timefor Completion].




86 Rate of Progress

861 If, atanytime:
a) Actual progressistoo slow to complete within the Timefor Completion, and/or
b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme],
other than as aresult of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised
programme and supporting report describing the revised methods which the Contractor proposes to
adopt in order to expedite progress and complete within the Time for Completion.

862  Unlessthe Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.

863  Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid
by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor.

87 Delay Damages

871 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be
paid for everyday which shall dapse between the relevant Time for Completion and the date stated in the
taking-Over Certificate. However, thetotal amount due under this Sub-Clause shall not exceed the maximum
amount of delay damages (if any) stated in the Special Conditions of Contract.

872  These delay damages shall be the only damages due from the Contractor for such default, other than in the
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the
Works. These damages shall not reieve the Contractor from his obligation to complete the Works, or from
any other duties, obligations or responsibilities which he may have under the Contract.

88  Suspension of Work

881  The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During
such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any
deterioration, loss or damage.

882  The Architect may also notify the cause for the suspension. If and to the extent that the causeis notified and
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.

89 Conseguences of Suspension

891 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub-
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claimg] to:

a) anextension of timefor any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  Payment of any such Cost, which shall be included inthe Contract Price.

892  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to
agree or determine these matters.

893  TheContractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].

810 Payment for Plant and Materialsin Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or




M aterl!s W!IC! !ave not !een !! |ver! to Site, J:

a) Thework onPlant or delivery of Plant and/ or Materials has been suspended for morethan 30 days, and

b) theContractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance
with the Architect instructions.

811  Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the
Contractor may request the Architect permission to proceed. If the Architect does not give permission within
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor].

812  Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension
after receiving from the Architect an instruction to this effect under Clause 13 [Variations and Adjustments).

9 TESTSON COMPLETION
a9l Contractor's Obligations

911  The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4
[Testing], after providing the documentsin accordance with sub-paragraph (d) of Sub-Clause4.1 [Contractor's
General Obligations].

912  TheContractor shall giveto the Architect not less than 21 days notice of the date after which the Contractor
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct.

913 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As
soon asthe Works, or a Section, have passed any Testson Compl etion, the Contractor shall submit a certified
report of theresults of these Tests to the Engineer.

92 Delayed Tests

921 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.

922 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out
the Tests on such day or days within that period as the Contractor may fix and of which he shall give notice
to the Engineer.

923  If theContractor failsto carry out the Tests on Completion withinthe period of 21 days, the Procuring Entity's
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be
accepted asaccurate.

a3 Retesting of related works
If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Re ection] shall apply, and
the Architect or the Contractor may requirethefailed Tests, and Tests on Completion on any related work, to
be repeated under the same terms and conditions.

94 Failureto Pass Tests on Completion

941  If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting],

the Architect shall be entitled to:
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a)  Order further repetition of Testson Completion under Sub-Clause9.3; or

b) if thefailure deprives the Procuring Entity of substantially the whole benefit of the Works or Section,
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the
same remedies as are provided in sub-paragraph (c) of Sub-Clausel 1.4 [Failure to Remedy Defects].

PROCURING ENTITY' STAKING OVER
Taking Over of theWorksand Sections

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the
matters described in Sub-Clause 8.2 [ Timefor Completion] and except as allowed in sub-paragraph (a) below,
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in
accordance with this Sub-Clause.

The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section.

The Architect shall, within 30 days after receiving the Contractor's application:

a) IssuetheTaking-Over Certificatetothe Contract or, stating the date on whichthe Works or Section were
completed in accordance with the Contract, except for any minor outstanding work and defects which
will not substantially affect the use of the Works or Section for their intended purpose (either until or
whilst this work is completed and these defects are remedied); or

b) rgect the application, giving reasons and specifying the work required to be done by the Contractor to
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before
issuing a further notice under this Sub-Clause.

If the Architect fails ether toissuethe Taking-Over Certificate or to rgect the Contractor's application within
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with
the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that period.

Taking Over of Parts of the Works

The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part
of the Permanent Works.

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate is issued:

a) Thepart whichis used shall be deemed to have been taken over as fromthe date on which it is used,

b) the Contractor shall ceaseto beliablefor the care of such part as from this date, when responsibility
shall passto the Procuring Entity, and

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificatefor this part.

After the Architect hasissued a Taking-Over Certificate for a part of the Works, the Contractor shall be given
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on
Completion. The Contractor shall carry out these Tests on Compl etion as soon as practicable before the expiry
date of the relevant Defects Notification Period.

If the Contractor incurs Cost as aresult of the Procuring Entity taking over and/or using a part of the Works,
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give
noticeto the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost.

If aTaking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages
thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works or
Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply
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tothe daily rate of delay damages under Sub-Clause 8.7 [Delay Damages| and shall not affect the maximum
amount of these damages.

Interferencewith Testson Completion

If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been
completed.

The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the
Tests on Completion as soon as practicable, before the expiry date of the Defects Natification Period. The
Architect shall require the Tests on Completion to be carried out by giving 14 days notice and in accordance
with the relevant provisions of the Contract.

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) anextension of timefor any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such accrued costs, which shall beincluded in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificatefor a Section or part of the Works shall
not be deemed to certify completion of any ground or other surfaces requiring reinstatement.

DEFECTSLIABILITY
Completion of Outstanding Work and Remedying Defects

In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by
the Contract (fairwear and tear excepted) by the expiry date of the redlevant Defects Notification Period or as
soon as practicabl e there after, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such
reasonable time as is instructed by the Engineer, and

b) execute al work required to remedy defects or damage, as may be natified by (or on behalf of) the
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section
(as the case may be).

If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.
Cost of Remedying Defects

All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and
Remedying Defects] shall be executed at therisk and cost of the Contractor, if and to the extent that the work
is attributable to:

a) Any design for which the Contractor isresponsible,
b) Plant, Materials or workmanship not being in accordance with the Contract, or
c¢) Failureby the Contractor to comply with any other abligation.

If and to the extent that such work is attributableto any other cause, the Contractor shall be notified promptly
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.

Extension of Defects Notification Period
The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension

of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a
major item of Plant (asthecase may be, and after taking over) cannot be used for the purposes for which they
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Notification Period shall not be extended by more than two years.

132 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this
Clause shall not apply to any defects or damage occurring more than two years after the Defects Notification
Period for the Plant and/ or Materials would otherwise have expired.

114  Failureto Remedy Defects

141 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable
notice of this date.

142 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be
executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the Procuring
Entity may (at his option):

@ Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the
Procuring Entity in remedying the defect or damage;

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance
with Sub-Clause 3.5 [Determinations]; or

(© if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or
any major part of the Works, terminate the Contractas a whole, or in respect of such major part which
cannot be put to theintended use. Without prejudiceto any other rights, under the Contractor otherwise,
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as
the case may be), plus financing costs and the cost of dismantling the same, clearing the Site and
returning Plant and Materials to the Contractor.

115 Removal of Defective Work

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent,
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the
full replacement cost of these items, or to provide other appropriate security.

116  Further Tests

161 If thework of remedying of any defector damage may affect the performance of the Works, the Architect may
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice
within 14 days after the defect or damage is remedied.

1162 Thesetests shall be carried out in accordance with the terms applicable to the previous tests, except that they
shall becarried out at therisk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects],
for the cost of the remedial work.

117  Right of Access
Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works
asisreasonably required in order to comply withthis Clause, except as may beinconsistent with the Procuring
Entity's reasonabl e security restrictions.

118  Contractor to Search
The Contractor shall, if required by the Engineer, search for the cause of any de
fect on parts of the works that have already accepted, under the direction of the Engineer. Unless the defect is
to beremedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects|, the Cost of

the search plus profit shall be agreed or determined by the Architect in accordance with Sub-Clause 3.5
[Determinations] and shall be included in the Contract Price.

119 Completion Certificate
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his obligations under the Contract.

1192 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the
Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents
and completed and tested all the Works, including remedying any defects. A copy of the Completionn
Certificate shall be issued to the Procuring Entity.

1193  Only the Completion Certificate shall be deemed to constitute acceptance of the Works.

1110  Unfulfilled Obligations

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any
obligation which remains unperformed at that time. For the purposes of determining the nature and extent
of unperformed obligations, the Contract shall be deemed to remainin force.

nn Clearance of Ste

11111 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.

1112 If al these items have not been removed within 30 days after receipt by the Contractor of the Completion
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and
restoring the Site.

1113  Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.

© MEASUREMENT AN DEVALUATION
121 Worksto be Measured

1211 TheWorks shall be measured, and valued for payment, in accordance with this Clause. The Contractorshall
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates|, 14.10
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other
particulars detailing the amounts which he considers to be entitled under the Contract.

1212 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to
the Contractor's Representative, who shall:
a) promptly either attend or send another qualified representativeto assist the Architect in making the
measurement, and
b) supply any particularsrequested by the Engineer.

1213  If the Contractor failsto attend or send a representative, the measurement made by the Architect shall be
accepted as accurate.

1214  Except as otherwise stated in the Contract, wherever any Permanent Works areto be measured from records,
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examineand
agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor does not attend,
the records shall be accepted as accurate.

1215 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the
Contractor shall give noticeto the Architect of therespects in which therecords are asserted to beinaccurate.
After receiving this notice, the Architect shall review therecords and either confirm or vary them and certify
the paymentofthe undisputed part. If the Contractor does not so give notice to the Architect within 14 days
after being requested to examine the records, they shall be accepted as accurate.

122 Method of Measurement

Except as otherwise stated in the Contract:

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and

b) the method of measurement shall bein accordance with the Bill of Quantities or other applicable
Schedules.
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123 Evaluation

1231  Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the value of workd one by evaluating each item of work, applying
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the
appropriate rate or pricefor theitem.

1232 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such
item in the Contractor, if there is no such item, specified for similar work.

1233  Anyitem of work included inthe Bill of Quantitiesfor which norateor price was specified shall be considered
asincluded in other rates and prices in the Bill of Quantities and will not be paid for separately.

1234 However, for a new item of work, a new rate or priceshall be appropriatefor such item of work if:
a) Theworkisinstructed under Clausel3 [Variationsand Adjustments],
b) norateor priceis specified in the Contract for this item, and

C) nospecified rateor priceis appropriate becausetheitem of work isnot of similar character, or is not
executed under similar conditions, as any item in the Contract.

1235 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices
arerdevant for the new item of work, it shall be derived from the reasonable Cost of executing such work,
prevailing market rates, together with profit, taking account of any other relevant matters.

1236  Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work
commences.

1237 Where the contract priceis different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of ratesinthe Tender, will be adjusted by a plus or minus percentage. The percentage already worked
out during tender evaluation is worked out as follows: (corrected tender price- tender price)/ tender price X
100.

124  Omissions

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed,

if:

a) TheContractor will incur (or hasincurred) cost which, if the work had not been omitted,
wouldhavebeen deemed to be covered by a sum forming part of the Accepted Contract Amount;

b)  Theomission of the work will result (or has resulted) in this sum not forming part of the Contract Price;
and

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice,
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine
this cost, which shall be included in the Contract Price.

13 VARIATIONSAND ADJUSTMENTS

131 RighttoVary

1311 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the
Works, either by aninstruction or by arequest for the Contractor to submit aproposal. No Variation instructed
by the Architect under this Clause shall in any way vitiate or in validate the Contract.

1312 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives noticeto
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction.

1313 Each Variation may include:

a) changesto the quantities of any item of work included in the Contract (however, such changes do not
necessarily constitute a Variation),

b) changesto the quality and otherc haracteristics of any item of work,
c) changesto thelevels, positions and/ or dimensions of any part of the Works,
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d) omission of any work unlessit isto be carried out by others,

€) any additional work, Plant, Materials or services necessary for the Permanent Works, including any
associated Tests on Completion, boreholes and other testing and exploratory work, or

f)  changesto the sequence or timing of the execution of the Works.

The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until
the Architect instructs after obtaining approval of the Procuring Entity.

Variation Order Procedure

Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature
and formof such variation. As soon as possible after having received such notice, the Contractor shall submit
to the Engineer:

a) A description of work, if any, to be performed and a programme for its execution, and

b) theContractor's proposals for any necessary modifications to the Programme according to Sub-Clause
8.3 or to any of the Contractor's obligations under the Contract, and

c¢) theContractor's proposals for adjustment to the Contract Price.

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If
the Architect decides that the variation shall be carried out, he shall issuea Variation Order clearly identified
as such in accordance with the Contractor's submission or as modified by agreement.

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of
Sub-Clause 13.2.2 shall apply.

Disagreement on Adjustment of the Contract Price

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment

shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork

Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the

specific work in question, suitable rates shall be established by the Architect reflecting thelevel of pricing in

the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such asisin all the

circumstances reasonabl e, reflecting a market price. Due account shall betaken of any over-or under- recovery

of overheads by the Contractor in consequence of thevariation. The Contractor shall also beentitled to be paid:

a) Thecost of any partial execution of the Work srendered useless by any such variation,

b)  Thecostof making necessary alterations to Plant already manufactured or in the course of manufacture
or of any work donethat has to be altered in consequence of such a variation,

c) any additional costsincurred by the Contractor by the disruption of the progress of the Works as
detailed in the Programme, and

d) thenet effect of the Contractor's financec osts, including interest, caused by the variation.

The Architect shall on this basis determine the rates or prices to enable on-account payment to beincluded in
certificates of payment.

Contractor to Proceed

Onreceipt of aVariation Order, the Contractor shall forth with proceed to carry out the variation and bebound
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed
pending the granting of an extension of the Timefor Completion or an adjustment to the Contract Price under
Sub-Clause31.3.

Value Engineering

TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion)
will, if adopted, (i) accelerate completion, (i) reducethe cost to the Procuring Entity of executing, maintaining
or operating the Works, (iii) improvethe efficiency or valueto the Procuring Entity of the completed Works,
or

(iv) otherwise be of benefit to the Procuring Entity.

The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause
13.3 [Variation Procedure].
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Works, then unless otherwise agreed by both Parties:
a) TheContractor shall design this part,

b)  sub-paragraphs (a) to (d) of Sub-Clause4.1 [Contractor's General Obligations] shall apply, and
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts:
i) suchreduction in contract value, resulting from the change, excluding adjustments under Sub-Clause
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changesin
Cost], and
ii) thereduction (if any) in the value to the Procuring Entity of the varied works, taking account of
any improvement in quality, anticipated life or operational efficiencies.

13.3.4 However, if theamount established in item 13.2.3 (¢) (i) is less than amount established in item 13.2.3 (c (ii),
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount
established initem 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.

134 Variation Procedurefor Value Engineering proposal

1341 If the Architect requests aproposal, prior toinstructing a VVariation, the Contractor shall respondinwritinga s
soon as practicable, either by giving reasons why he cannot comply (if thisis the case) or by submitting:
a) A description of the proposed work to be performed and a programme for its execution,
b) theContractor's proposal for any necessary modifications to the programme according to Sub-Clause
8.3 [Programme] and to the Timefor Completion, and
c¢) theContractor's proposal for evaluation of the Variation.

1342 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay
any work whilst a waiting a response.

1343 Eachinstruction to execute a Variation, with any requirements for the recording of Costs, shall beissued by
the Architect to the Contractor, who shall acknowledge receipt.

1344 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the
Architect instructs or approves otherwise in accordance with this Clause.

135  Paymentin Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment
of the Contract Price.

136 Provisional Sums

1361 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect instructions,
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include
onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect
shall have instructed. For each Provisional Sum, the Architect May instruct:

a) Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and
valued under Sub-Clause 13.3 [Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall beincluded in
the Contract Price:

i) Theactual amounts paid (or dueto be paid) by the Contractor, and

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If thereis no such
rate, the percentage rate stated in the Special Conditions of Contract shall be applied.

1362 TheContractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or
receipts in substantiation.
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137  Dayworks

1371 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the
Contract, and the following procedure shall apply. If a Daywork Scheduleis not included in the Contract, this
Sub-Clause shall not apply.

1372 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.

1373 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall
delive reach day to the Architect accurate statements induplicate which shall include the following details of
the resources used in executing the previous day's work:

a) Thenames, occupations and time of Contractor's Personnel,
b) theidentification, typeand time of Contractor's Equipment and Temporary Works, and
c) thequantities and types of Plant and Materials used.

1374 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates].

138  Adjustments for Changesin Legidation

1381 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base
Date, which affect the Contractor in the performance of obligations under the Contract.

1382 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost asaresult of these
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claimg] to:

a) anextension of timefor any such delay, if completionis or will be delayed, under Sub-Clause 8.4
[Extension of Timefor Completion], and
b)  payment of any such Cost, which shall beincluded in the Contract Price.

1383 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

1384 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant
delay has already been taken into account in the determination of a previous extension of time and such Cost
shall not be separately paid if the same shall already have been taken into account in the indexing of any
inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for
Changesin Cost].

139  Adjustmentsfor Changesin Cost

1391 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and
foreign currenciesincluded in the Schedules. If thereis no such table of adjustment data, this Sub-Clause shall

not apply.

1392 If this Sub-Clause applies, the amounts payableto the Contractor shall be adjusted for rises or falls in the cost
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the
formulae prescribed inthis Sub-Clause. Tothe extent that full compensation for any rise or fall in Costs is not
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have
included a mounts to cover the contingency of other rises and falls in costs.

1393 Theadjustment to be applied to the amount otherwise payableto the Contractor, as valued in accordance with
the appropriate Schedule and certified in Payment Certificates, shall be determined fromformulaefor each of
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the
basis of Cost or current prices. The formulae shall be of the following general type:
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Price Adjustment Formula (NOTE APPLICABLE FOR THIS TENDER)

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If
so provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified below applies:

P=A+BIm/lo
where:
P isthe adjustment factor for the portion of the Contract Price payable.
A and B arecoefficients specified in the SCC, representing then on adjustable and
adjustable portions, respectively, of the Contract Price payable and
I m isthe index prevailing at the end of the month being invoiced and | oc is the index
prevailing 30 days before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each
currency. Normally, both coefficients shall be the same in the formulae for all
currencies, since coefficient A, for the non adjustable portion of the payments, isavery
approximate figure (usually 0.15) to take account of fixed cost elements or other
nonadjustable components. The sum of the adjustments for each currency are added to
the Contract Price.

1394 The cost indices or reference prices stated in the table of adjustment data shall be used. If their sourceisin
doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of
clarification of the source; although these dates (and thus these values) may not correspond to the base cost
indices.

1395 Incases wherethe “currency of index” is not therelevant currency of payment, each index shall be converted
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this
relevant currency on the above date for which the index is required to be applicable.

1396  Until such time as each current cost index is available, the Architect shall determine a provisional index for
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be
recalculated accordingly.

1397  If the Contractor fails to completethe Workswithinthe Timefor Completion, adjustment of prices there after
shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry of the
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the
Procuring Entity.

1398 Theweightings (coefficients) for each of thefactors of cost stated in thetable(s) of adjustment data shall only
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as aresult of Variations.

“ CONTRACT PRICE AND PAYMENT
141  TheContract Price

1411  Unless otherwise stated in the Special Conditions:
a) Thevalue of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation]
and be subject to adjustments in accordance with the Contract;

b) theContractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7
[Adjustments for Changesin Legislation];

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities
and are not to be taken as the actual and correct quantities:
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i)  of theWorks which the Contractor isrequired to execute, or
if)  for thepurposes of Clausel2 [M easurement and Evaluation]; and

d) theContractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed
breakdown of each lump sum pricein the Schedules. The Architect may take account of the break down
when preparing Payment Certificates but shall not be bound by it.

1412 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts
therefor, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from
the payment of import duties and taxes upon importation.

142 Advance Payment

1421 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow
support, when the Contractor submits a guaranteein accordance with this Clause. Thetotal advance payment,
the number and timing of instalments (if morethan one), and the applicable currencies and proportions, shall
be as stated in the Special Conditions of Contr act.

1422  Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in
the Special Conditions of Contract, this Sub-Clause shall not apply.

1423  The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for
the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guaranteein amounts and currencies equal
to the a dvance payment. This guarantee shall be issued by a reputable bank or financial institutions elected
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by
the Procuring Entity.

1424  The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been
repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor asindicated in
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the
guarantee until the advance payment has been repaid.

1425  Unless stated otherwisein the Special Conditions of Contract, the advance payment shall berepaid through
percentage deductions from theinterim payments determined by the Architect in accordance with Sub-Clause
14.6 [Issue of Interim Payment Certificates], as follows:
a) Deductions shall commence in the next interim Payment Certificate following that in which thetotal of
al certified interim payments (excluding the advance payment and deductions and repayments of
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its
repayments as well as deductions for retention money) in the currencies and proportions of the advance
payment until such time as the advance payment has been repaid; provided that the advance payment
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount
less Provisional Sums has been certified for payment.

1426 If the advance payment has not been repaid prior to theissue of the Taking-Over Certificate for the Works or
prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and
Termination by Contractor] or Clause 19 [Force Mgjeure] (as thec ase may be), the whole of the balance then
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for
Convenience], payable by the Contractor to the Procuring Entity.

143 Application for Interim Payment Certificates

1431 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of
Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing in detail
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shall include there porton the progress during this month in accordance with Sub-Clause4.21 [Progress
Reports).

1432 The Statement shall include the following items, as applicable, which shall be expressed in the various
currencies in which the Contract Priceis payable, in the sequence listed:

a) theestimated contract value of the Works executed and the Contractor's Documents produced up to the
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g)
below);

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for
Changesin Cost];

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of
Contract;

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];

€) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5
[Plant and Materials intended for the Works];

f)  any other additions or deductions which may have become due under the Contractor otherwise,
including those under Clause 20 [Claims, Disputes and Arbitration]; and

g) thededuction of amounts certified in all previous Payment Certificates.

144  Schedule of Payments

1441 | fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price will
be paid, then unless otherwise stated in this schedule:

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the
purposes of sub-paragraph (@) of Sub-Clause 14.3 [Application for Interim Payment Certificates);

b)  Sub-Clause14.5 [Plant and Materials intended for the Works] shall not apply; and

c) If theseinstalments are not defined by referenceto the actual progress achieved in executing the Works,
and if actual progress is found to be less or more than that on which this schedule of payments was
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine revised instalments, which shall take account of the extent to which progress is less or more
than that on which the instalments were previously based.

1442 1If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates
of the payments which he expects to become due during each quarterly period. The first estimate shall be
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly
intervals, until the Taking-Over Certificate has been issued for the Works.

145  Plant and Materialsintended for the Works

1451  If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph () of Sub-Clause
14.3, (i) anamount for Plant and M aterials which have been sent to the Site for incorporation in the Permanent
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates].

1452 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-
Clause shall not apply.

1453 The Architect shall determine and certify each addition if the following conditions a resatisfied:
a) TheContractor has.
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials)
which are available for inspection, and
(i)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site,
supported by satisfactory evidence;

and either:
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1454

1455

146

1461

1462

1463

therelevant Plant and Materials:

i) arethose listed in the Schedules for payment when shipped,

ii)  havebeen shipped to Kenya, enroute to the Site, in accordance with the Contract; and

iif)  are described in a clean shipped bill of lading or other evidence of shipment, which has been
submitted to the Architect together with evidence of payment of freight and insurance, any other
documents reasonably required, and a bank guaranteein a form and issued by an entity approved
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause;
this guarantee may be in a similar form to the form referred to in Sub-Clausel4.2 [Advance
Payment] and shall bevalid until the Plant and Materials are properly stored on Site and protected
against loss, damage or deterioration; or

c) therdevant Plant and Materials:
i) arethose listed in the Schedules for payment when delivered to the Site, and

ii)  havebeen delivered to and are properly stored on the Site, are protected against loss, damage or
deterioration and appear to be in accordance with the Contract.

The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.

The currencies for this additional amount shall be the same as thosein which payment will become due when
the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be
equivalent to, and in the same currencies and proportions as, this additional amount for therelevant Plant and
Materials.

Issue of Interim Payment Certificates

No amount will be certified or paid until the Procuring Entity has received and approved the Performance
Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents,
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or
withholding made by the Architect on the Statemen tif any.

However, prior toissuing the Taking-Over Certificatefor the Works, the Architect shall not be bound to issue
an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than
the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract.
In this event, the Architect shall give notice to the Contractor accordingly.

An Interim Payment Certificate shall not be withheld for any other reason, although:

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of
rectification or replacement may be withheld until rectification or replacement has been completed;
and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract,
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the
work or obligation has been performed.

4.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be

147

1471

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect
acceptance, approval, consent or satisfaction.

Payment

The Procuring Entity shall pay to the Contractor:

a) Theadvance payment shall be paid within 60 days after signing of the contract by both parties or within
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and
Sub- Clause 14.2 [Advance Payment], which ever is later;

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues
Interim Payment Certificate; and

¢) theamount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues
Interim Payment Certificate; or after determination of any disputed amount shownintheFinal Statement
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1472 Payment of the amount due in each currency shall be made into the bank account, nominated by the
Contractor, in the payment country (forth is currency) specified in the Contract.

148  Delayed Payment

1481  If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor
shall be entitled to receive financing charges (simpleinterest) monthly on theamount unpaid during the period
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment
Certificate isissued.

1482  These financing charges shall be calculated at the annual rate of three percentage points above the mean rate
of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and
shall be paid in such currency.

1483 TheContractor shall be entitled to this payment without formal notice and certification, and without prejudice
to any other right or remedy.

149  Payment of Retention Money

1491 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall
be certified by the Architect for payment to the Contractor. If a Taking-Over Certificateisissued for a Section
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall
behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by
the estimated final Contract Price.

1492  Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the
Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behal f
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated
final Contract Price.

1493 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be
entitled to withhold certification of the estimated cost of this work until it has been executed.

1494 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7
[Adjustments for Changesin Legidation] and Sub-Clausel3.8 [Adjustments for Changes in Cost].

1495 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the
Works and thefirst half of the Retention Money has been certified for payment by the Engineer, the Contractor
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial
institution selected by the Contractor, for the second half of the Retention Money.

1496  The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days
after receiving a copy of the Completion Certificate.

1410 Satement at Completion

14101  Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the
Architect three copies of a Statement at completion with supporting documents, in accordance with Sub-
Clause 14.3 [Application for Interim Payment Certificates|, showing:
a) thevalueof all work donein accordance with the Contract up to the date stated in the Taking-Over
Certificate for the Works,
b) any further sums which the Contractor considers to bedue, and
¢) anestimate of any other amounts which the Contractor considers will become dueto him under the
Contract. Estimated amounts shall be shown separately in this Statement at completion.
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14102  The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates).

1411 Application for Final Payment Certificate

14111 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six
copies of a draft final statement with supporting documents showing in detail in a form approved by the
Engineer:

a) Thevaueof all work donein accordance with the Contract, and
b) Any further sums which the Contractor considers to be dueto him under the Contractor otherwise.

14112 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall
submit such further information as the Architect may reasonably require within 30 days from receipt of said
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then
prepare and submit to the Architect thefinal statement as agreed. This agreed statement isreferred to in these
Conditions as the “Final Statement”.

14113 However, if, following discussions between the Architect and the Contractor and any changes to the draft
final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to the
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the
draft final statement. Thereafter, if thedisputeis finally resolved under Sub-Clause 20.4 [Obtaining Dispute
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit
to the Procuring Entity (with a copy to the Engineer) aFinal Statement.

1412  Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in
connection with the Contract. This discharge may state that it becomes effective when the Contractor has
received the Performance Security and the out standing balance of this total, in which event the discharge
shall be effective on such date.

1413  Issue of Final Payment Certificate

14131  Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver,
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state:

a) Theamount which hefairly determinesisfinally due, and

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and
for all sums to which the Procuring Entity is entitled, the balance (if any) duefromthe Procuring Entity
to the Contractor or from the Contractor to the Procuring Entity, as the case may be.

14132 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request
theContractor to do so. If the Contractor failsto submit an application within aperiod of 30 days, the Architect
shall issuethe Final Payment Certificate for such amount as he fairly determines to be due.

1414  Cessation of Procuring Entity's Liability

14141 The Procuring Entity shall not be liableto the Contractor for any matter or thing under or in connection with
the Contract or execution of the Works, except to the extent that the Contractor shall haveincluded an amount
expressly for it:

a) intheFinal Statement and also,
b) (except for matters or things arising after the issue of the Taking-Over Certificatefor the Works) in the
Statement at completion described in Sub-Clause 14.10 [Statement at Completion).

14142 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification
obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct
by the Procuring Entity.
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1415

151

1521

Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment
Currencies. If more than one currency is so named, payments shall be made as follows:
a) If the Accepted Contract Amount was expressed in Local Currency only:

i) theproportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchangeto

be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies,
except as otherwise agreed by both Parties;

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and
proportions; and

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub-
paragraph (a) (i) above;

b) payment of the damages specified in the Special Conditions of Contract, shall be madeinthe
currencies and proportions specified in the Schedule of Payment Currencies,

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;

d) if any amount payableby the Contractor to the Procuring Entity in a particular currency exceeds thesum
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and

€) if norates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing
on the Base Date and determined by the Central Bank of Kenya.

TERMINATION BY PROCURING ENTITY
Noticeto correct any defectsor failures

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require
the Contractor to make good the failure and to remedy it within 30 days.

Termination by Procuring Entity

The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract
based on following circumstances which shall include but not limited to:

a) failstocomply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1
[Noticeto Correct],

b) abandonsthe Works or otherwise plainly demonstrates theintention not to continue performance of
his obligations under the Contract,

c) without reasonable excusefails:
i)  toproceed with the Works in accordance with Clause 8 [ Commencement, Delays and
Suspension], or
ii)  tocomply with a notice issued under Sub-Clause 7.5 [Rgjection] or Sub-Clause 7.6 [Remedial
Work], within 30 days after receiving it,
d) subcontractsthe major part or whole of the Works or assigns the Contract without the consent of the
Procuring Entity,
€) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has
asimilar effect to any of theseacts or events, or
f) givesor offersto give (directly or indirectly) to any person any bribe, gift, gratuity, commission or
other thing of value, as an induce mentor reward:
i)  for doing or for bearing to do any action in relation to the Contract, or
i) for showing or for bearing to show favor or disfavor to any personinrelation to the Contract, or
iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f).
However, lawful inducements and rewards to Contractor's Personnel shall not entitletermination, or

g) |If thecontract or repeatedly fails to remedy delivers defective work,
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1523

1524

1525
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on reasonable evidence, has engaged In Fraud and Corruption as defined in paragraph 2.2 of the
Appendix B to these General Conditions, incompeting for or in executing the Contract.

In any of these events or circumstances, the Procuring Entity may, upon giving 14 days notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-
paragraph (e€) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately.

The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring
Entity, under the Contractor otherwise.

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best
efforts to comply immediately with any reasonable instructions included in the natice (i) for the assignment
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works.

After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design
documents made by or on behalf of the Contractor.

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be
released to the Contractor at or near the Site. The Contractor shall promptly arrangetheir removal, at therisk
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any
balance of the proceeds shall then be paid to the Contractor.

Valuation at Date of Termination

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity]
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the
Contractor for work executed in accordance with the Contract.

Payment after Termination

After anotice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the

Procuring Entity may:

a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claimg],

b) withhold further payments to the Contractor until the costs of execution, completion and remedying of
any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring
Entity, have been established, and/ or

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra
costs of completing the Works, after allowing for any sum dueto the Contractor under Sub-Clause 15.3
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the
Procuring Entity shall pay any balance to the Contractor.

Procuring Entity's Entitlement to Termination for Convenience

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's
convenience, by giving notice of such termination to the Contractor. Thetermination shall take effect 30 days
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clausein order
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on
Termination].

Fraud and Corruption

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its
prevailing sanctions.
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157 Corrupt gifts and payments of commission

1571 TheContractor shall not;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or
consideration of any kind asan inducement or reward for doing or for bearing to door for having done
or for borneto do any act in relation to the obtaining or execution of this or any other Contract for the
Procuring Entity or for showing or for bearing to show favor or disfavor to any personinrelation tothis
or any other contract for the Procuring Entity.

b) Enter intothisor any other contract with the Procuring Entity in connection with which commission has
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract
is made particulars of any such commission and of the terms and conditions of any agreement for the
payment there of have been disclosed in writing to the Procuring Entity.

1572  Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act
(2003) of the Laws of Kenya.

16 SUSPENSON AND TERMINATION BY CONTRACTOR
161  Contractor's Entitlement to Suspend Work

1611  If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or
Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the contractor to proceed with
the works in accordance with the program, the Contractor may, after giving not less than 30 days' natice to
the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received
the Payment Certificate, reasonable evidence or payment, asthe case may bea nd as described in the notice.

1612  TheContractor's action shall not prgjudice his entitlements to financing charges under Sub-Clause 14.8
[Ddayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor].

1613  If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall
resume normal working as soon as is reasonably practicable.

1614 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claimg] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall beincluded in the Contract Price.

162  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

163  Termination by Contractor

1631 TheContractor shall be entitled to terminate the Contract if:

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the
relevant Payment Certificate,

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days
after the expiry of the time stated in Sub-Clausel 4.7 [Payment] within which payment is to be made
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims)),

¢) theProcuring Entity substantially fails to perform his obligations under the Contract in such manner as
to materially and adversely affect the economic balance of the Contract and/or the ability of the
Contractor to perform the Contract,

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged
Suspension], or

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administration order made against him, compounds with his creditors, or carries on business under a
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which
(under applicable Laws) has asimilar effect to any of these acts or events.
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fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement
of Works].

1632  In any of these events or circumstances, the Contractor may, upon giving 14 days notice to the Procuring
Entity, terminatethe Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice
terminate the Contract immediately.

1633  The Contractor's e ection to terminate the Contract shall not prejudice any other rights of the Contractor,
under the Contractor otherwise.

164  Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for

Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination,

Payment and Release] has taken effect, the Contractor shall promptly:

a) cease al further work, except for such work as may have been instructed by the Architect for the
protection of life or property or for the safety of the Works,

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has
received payment, and

¢) removeall other Goods fromthe Site, except as necessary for safety, and leavethe Site.

165 Payment on Termination

After anotice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the

Procuring Entity shall promptly:

a) Returnthe Performance Security to the Contractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release],
and

c) pay tothe Contractor the amount of any loss or damage sustained by the Contractor as aresult of this
termination.

17 RISK AND RESPONSBILITY
171 I ndemnities

1711  TheContractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses) in respect of:

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of or
by reason of the Contractor's design (if any), the execution and completion of the Works and the
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and

b) damagetoor loss of any property, real or personal (other thanthe Works), to the extent that such damage
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution
and completion of the Works and the remedying of any defects, unless and to the extent that any such
damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly
employed by any of them.

1712  TheProcuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their
respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence,
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone
directly or indirectly employed by any of them.

172 Contractor's Care of the Works

1721 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement
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1723

1724

173

174

1741

1742

@

(b)

1743

175

1751

1752

Date until the Taking-Over Certificate Is issued (or Is deemed to be issued under Sub-Clause 10.1 [Taking
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall passto
the Procuring Entity. If a Taking-Over Certificate isissued (or is so deemed to be issued) for any Section or
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity.

After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this
outstanding work has been completed.

If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the
Contractorisresponsiblefor their care, fromany cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],
the Contractor shall rectify theloss or damage at the Contractor'srisk and cost, so that the Works, Goods and
Contractor's Documents conform with the Contract.

The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for
which the Contractor was liable.

Procuring Entity's Risks

Therisks referred to in Sub-Clause 17.4 [ Consequences of Procuring Entity's Risks] below, in so far asthey
directly affect the execution of the Worksin Kenya, are:

a)
b)

c)
d)

€
f)
9)

War hostilities (whether war be declared or not),

rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's
Personnd,

explosive materials, ionizing gradiation or contamination by radio-activity, except as may be
attributable to the Contractor's use of such explosives, radiation or radio-activity,

pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,

use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be
specified in the Contract,

design of any part of the Works by the Procuring Entity's Personnel or by others for whomthe
Procuring Entity is responsible, and

any operation of the forces of nature which is Unforeseeable or against which an experienced
contractor could not reasonably have been expected to have taken adequate preventive precautions.

Consequences of Procuring Entity's Risks

If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and
shall rectify thisloss or damage to the extent required by the Engineer.

If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims]

to:

Anextension of timefor any such delay, if completionisor will bedelayed, under Sub-Clause 8.4 [ Extension
of TimeforCompletion], and

paymentofany such Cost, which shall beincluded in the Contract Price. Inthe case of sub-paragraphs (e)and
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

After recelving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Intellectual and Industrial Property Rights

In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent,
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an
infringement.

Whenever a Party does not give noticeto the other Party of any claim within 30 days of receiving the claim,
thefirst Party shall be deemed to have waived any right to indemnity under this Sub-Clause.
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an infringement which is or was:
a) Anunavoidableresult of the Contractor's compliance with the Contract, or
b) A result of any Works beingused by the Procuring Entity:
i) for apurpose other than that indicated by, or reasonably to beinferred from, the Contract, or
if) inconjunction with anything not supplied by the Contractor, unless such use was disclosed to the
Contractor prior to the Base Date or is stated in the Contract.

1754  The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim
which arises out of or inreation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design
for which the Contractor is responsible.

1755  If aParty isentitled to beindemnified under this Sub-Clause, theindemnifying Party may (at its cost) conduct
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other
Party (and its Personnel) shall not make any admission which might be prgudicial to theindemnifying Party,
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration
upon being requested to do so by such other Party.

1756  For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-exclusive
and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual
rights owned by the contractor or a third party from whom the contract or has received the rights to grant
sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without
the rights to sub-license) to use the know how and other technical information disclosed to the contract or
under the contract. Nothing contained here-in shall be construed as transferring ownership of any patent,
utility model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any
other third party to the Procuring Entity.

176 Limitation of Liability

1761  Nether Party shall beliabletothe other Party for loss of use of anyW orks, loss of profit, loss of any contractor
for any in director consequential loss or damage which may be suffered by the other Party in connection with
the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause11.2 [Cost
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's
Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights].

1762 Thetotal liability of the Contractor to the Procuring Entity, under or in connection with the Contract other
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than
one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such
multiplier or other sum is not so stated) the Accepted Contract Amount.

1763  This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the
defaulting Party.

177 Use of Procuring Entity's Accommodation/Facilities

1771  The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated
in the Taking-Over Certificate for the Works).

1772 If any loss or damage happens to any of the above items while the Contractor is responsible for their care
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor
shall, at his own cost, rectify theloss or damage to the satisfaction of the Engineer.

8 INSURANCE

181 General Requirements for I nsurances

1811  In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and
mai ntaining the insurance specified in the relevant Sub-Clause.
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1815

1816

1817

1818

1819

18110

18111

18112

18113

18114

Wherever the Contractor Is the insuring Party, each insurance e effected with insurers and in terms
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties
beforethe date of the L etter of Acceptance. Thisagreement of terms shall take precedence over the provisions
of this Clause.

Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties
beforethe date of the L etter of Acceptance. Thisagreement of terms shall take precedence over the provisions
of this Clause.

If apolicy is required to indemnify joint insured, the cover shall apply separately to each insured as though
aseparate policy had been issued for each of thejoint insured. If a policy indemnifies additional joint insured,
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or
to haveany other direct dealings with the insurer, and (iii) the insuring Party shall requireall additional joint
insured to comply with the conditions stipulated in the policy.

Each policy insuring against loss or damage shall providefor payments to be madein the currencies required
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss
or damage.

Therelevant insuring Party shall, within therespective periods stated in the Special Conditions of Contract
(calculated from the Commencement Date), submit to the other Party:

a) Evidencethat theinsurances described in this Clause have been affected, and

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to
Property].

When each premium is paid, the insuring Party shall submit evidence of payment to the other Party.
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.

Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that
insurance is maintained in accordance with this Clause.

Neither Party shall make any material alteration to the terms of any insurance without the prior approval of
the other Party. If aninsurer makes (or at tempts to make) any alteration, the Party first notified by theinsurer
shall promptly give notice to the other Party.

If theinsuring Party fails to effect and keep in forceany of theinsurancesit is required to effect and maintain
under the Contractor fails to provide satisfactory evidence and copies of palicies in accordance with this
Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of
these premiums to the other Party, and the Contract Price shall be adjusted accordingly.

Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from
the insurers shall be borne by the Contractor and/or the Procuring Entity.

Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the insuring
Party fails to effect and keep in force an insurance which is available and which it is required to effect and
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the
coverageredevant to this default, any moneys which should have been recoverable under this insurance shall
be paid by the insuring Party.

Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or
Sub- Clause 20.1 [Contractor's Claims], as applicable.

The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to
theinsurance referred to Clause 18) with insurers from any eligible source country.
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1831

1832

1833

Insurance for Works and Contractor's Equipment

Theinsuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not |ess than the
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit.
Thisinsuranceshall be effective from the date by which the evidence is to be submitted under sub-paragraph
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over
Certificate for the Works.

The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any
other operations (including those under Clause 11 [Defects Liability]).

The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value,
including delivery to Site. For each item of Contractor's Equipment, theinsurance shall be effective whileit
is being transported to the Site and until it is no longer required as Contractor's Equipment.

Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:
a) Shal Ibe effected and maintained by the Contractor asinsuring Party,

b) shall bein the joint names of the Parties, who shall be jointly entitled to receive payments from the
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss
or damage,

¢) shall cover al loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],

d) shall aso cover, to the extent specifically required in the tendering documents of the Contract, loss or
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at
commercially reasonabl e terms, with deductibles per occurrence of not more than the amount stated in
the Special Conditions of Contract (if an amount is not so stated,t his sub-paragraph (d) shall not
apply), and

€) may however excludeloss of, damageto, and reinstatement of:

i) apart of the Works which is in a defective condition due to a defect in its design, materials or
workmanship (but cover shall include any other parts which arelost or damaged as a direct result
of this defective condition and not as described in sub-paragraph (ii) below),

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if
this other part isin a defective condition dueto a defect inits design, materials or workmanship,

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that
the Contractor is liable for the loss or damage, and

iv)  Goods whilethey arenot in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for
the Works].

If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable
terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1
[General Requirements for Insurances).

Insurance against Injury to Persons and Damage to Property

Theinsuring Party shall insure against each Party'sliability for any loss, damage, death or bodily injury which
may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring
before the issue of the Performance Certificate.

Thisinsuranceshall befor alimit per occurrence of not less than the amount stated in the Special Conditions
of Contract, with nolimit onthe number of occurrences. If an amount is not stated inthe Special Conditions
of Contract, this Sub-Clause shall not apply.

Unless otherwise stated in the Special Conditions, theinsurances specified in this Sub-Clause:
a) Shall be effected and maintained by the Contractor asinsuring Party,
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shall beinthe joint names of the Parties,
c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except

things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and
d) may however excludeliability to the extent that it arises from:

i)  theProcuring Entity's right to have the Permanent Works executed on, over, under, in or

ii)  through any land, and to occupy this land for the Permanent Works,

iif) damage which is an unavoidableresult of the Contractor's obligations to execute the

iv)  Worksand remedy any defects, and

v) acauselistedin Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is
available at commercially reasonable terms.

Insurance for Contractor's Personnel

The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed
by the Contractor or any other of the Contractor's Personnel.

Theinsurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person
employed by the Contractoror any otherof the Contractor's Personnel, except that this insurance may exclude
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the
Procuring Entity's Personnel.

The insurance shall be maintained in full force and effect during the whole time that these personnel are
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.

FORCE MAJEURE
Definition of Force M ajeure

Inthis Clause, “Force Majeure” means an exceptional event or circumstance

a) Whichisbeyond a Party's contral,

b)  Which such Party could not reasonably have provided against before entering into the Contract,
¢) which, having arisen, such Party could not reasonably have avoided or over come, and

d) whichisnot substantially attributableto the other Party.

ForceMajeure may include, but isnot limitedto, exceptional events or circumstances of thekindlisted below,

solong as conditions (a) to (d) above are satisfied:

a) war, hostilities (whether war bedeclared or not), invasion, act of foreign enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war,

c) riot, commotion, disorder, strikeor lock out by persons other than the Contractor's Personnd,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as
maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, and

€) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations under the Contract by Force
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall
be given within 14 days after the Party became aware, or should have become aware, of the relevant event
or circumstance constituting Force Magjeure.

The Party shall, having given notice, be excused performance of its obligations for so long as such Force
Majeure prevents it from performing them.

Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either
Party to make payments to the other Party under the Contract.

Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the
Contract asaresult of ForceMajeure. A Party shall give noticeto the other Party when it ceases to be affected




!y t!e Force Majeure.

194  Consequences of Force Majeure

1941 If the Contractor is prevented from performing his substantial obligations under the Contract by Force
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of ForceMajeure], and suffers delay
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause
20.1[Contractor's Claimg] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1
[Definition of Force Magjeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by
Force Mgjeure, to the extent they are not indemnified through the insurance policy referred to in Sub-
Clausel8.2 [Insurance for Works and Contractor's Equipment].

1942  After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

195  Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to reief from force
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief
under this Clause.

196  Optional Termination, Payment and Release

1961  If the execution of substantially all the Worksin progress is prevented for a continuous period of 84 days by
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Natice of Force Majeurg],
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either
Party may giveto the other Party a notice of termination of the Contract. In this event, the termination shall
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause
16.3 [Cessation of Work and Removal of Contractor's Equipment].

1962  Upon such termination, the Architect shall determine the value of the work done and issue a Payment
Certificate which shall include:

a) theamountspayableforanyworkcarriedoutforwhichaprice sstatedintheContract;

b) theCost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property
of (and beat therisk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor
shall place the same at the Procuring Entity'sdisposal;

c) other Cost or liahilities which in the circumstances were reasonably and necessarily incurred by the
Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of
these items to the Contractor's works in his country (or to any other destination at no greater cost); and

€) the Cost of repatriation of the Contractor's staff and lab or employed whally in connection with the
Works at the date of termination.

197 Release from Performance

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract,
entitles the Parties to be released from further performance of the Contract, then upon notice by ether Party
to the other Partyofsucheventorcircumstance:

a) TheParties shall be discharged from further performance, without preudiceto therights of either Party
in respect of any previous breach of the Contract, and
b) Thesum payableby the Procuring Entity to the Contractor shall bethe same as would have been payable

under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been
terminated under Sub-Clause 19.6.
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ol SETTLEMENT OF CLAIMSAND DISPUTES
201 Contractor's Claims

211 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim.
Thenotice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware,
or should have become aware, of the event or circumstance.

212  If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply.

213 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all asrelevant to such event or circumstance.

2014 TheContractorshallkegpsuch contemporary records as may be necessary to substantiate any claim, either on
the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's liability,
the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or
instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to
inspect all these records and shall (if instructed) submit copies to the Engineer.

2015 Within 42days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full
supporting particulars of the basis of the claim and of the extension of time and/ or additional payment
claimed. If the event or circumstance giving rise to the claim has a continuing effect:

a) Thisfully detailed claim shall be considered as interim;

b) TheContractor shall send further interim claims at monthly intervals, giving the accumulated delay and/
or amount claimed, and such further particulars as the Architect may reasonably require; and

¢) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the
eventor circumstance, or within such other period as may be proposed by the Contractor and approved
by the Engineer.

2016  Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary
further particulars but shall nevertheless give his response on the principles of the claim within the above
defined time period.

2017 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after
its expiry) in accordance with Sub-Clause 8.4 [ Extension of Time for Completion], and/or (ii) the additional
payment (if any) to which the Contractor is entitled under the Contract.

2018 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied are
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part
of the claim as he has been able to substantiate.

2019  If the Architect does not respond within thetime frame defined in this Clause, either Party may consider that
the claimis rgjected by the Architect and any of the Parties may refer the dispute for amicable settlement in
accordance with Clause 20.3.

2110 Therequirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a
claim. If the Contractor failsto comply withthis or another Sub-Clausein relationto any claim, any extension
of time and/ or additional payment shall take account of the extent (if any) to which thefailure has prevented
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of
this Sub-Clause 20.3.
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202 Procuring Entity's Claims

2021  If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditionsor
otherwise in connection with the Contract, and/or to any extension of the Defects Natification Period, the
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor.

2022  Thenoticeshall be given as soon as practicableand no longer than 30 days afte rthe Procuring Entity became
aware, or should have become aware, of the event or circumstances giving riseto theclaim. A noticerdating
to any extension of the Defects Notification Period shall be given before the expiry of such period.

2023  The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or
(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension
of Defects Notification Period)].

2024  Thisamount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause.

203 Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a
claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days from
the day on which a notice of a claim was given, even if no attempt at an amicabl e settlement has been made.

204 Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the

practical completion of the Works or abandonment of the Works or termination of the Contract by either

party:

a) Whether or not theissue of an instruction by the Architect is empowered by these Conditions.

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.

¢) Anydisputearising inrespect risks arising from matters referred to in Clause 17.3 and Clause 19.

€) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

205 Arbitration

2051 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 20.3 shall befinally settled by arbitration.

2052  No arhitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving riseto the dispute.

2053 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

2054  The Arbitrator shall, without prgudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirablein order to determinethe
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in
any certificate.
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2055  The Arbitrator shall, without prgudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall besubmitted to him in the same manner asif no such certificate, opinion, decision require mentor notice
had been given.

2056 Thearbitratorsshall havefull power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any
matter whatsoever relevant to the dispute.

2057 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

257  Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the
Works.

258  Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by the
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this
remuneration.

206 Arbitration with National Contractors

2061 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws ofKenya. In case of any claim or dispute, such claim or dispute shall be notified in writing
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator,
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of
any of the following professional institutions;

i) Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
v) Ingtitution of Engineers of Kenya

2062 Theinstitution written to first by the aggrieved party shall take precedence over all other institutions.

27  Arbitration with Foreign Contractors

271  Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or
more arbitrators appointed in accordance with said arbitration rules.

2072 Theplaceof arbitration shall bea location specified in the SCC; and the arbitration shall be conducted in the
language for communications defined in Sub-Clausel.4 [Law and Language].

208  Alternative Arbitration Proceedings
Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

209 Failureto Comply with Arbitrator's Decision

2091 Theaward of such Arbitrator shall befinal and binding up on the parties.

2092 Inthe even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rightsit may have, refer the matter to a competent court of law.
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2010 Contract operations to continue
Notwithstanding any referenceto arbitration herein,

111 theparties shall continueto performtheir respective obligations under the Contract unless they
otherwise agree; and

112 theProcuring Entity shall pay the Contractor any monies due the Contractor.
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Section [ X - Special Conditions of Contract

Thefollowing Special Conditions shall supplement the GCC. Whenever thereis a conflict, the provisions
herein shall prevail over those in the GCC.

Conditions Sub- Data
Clause
Part A - Contract Data
Procuring Entity’s name and Heading Insert
address
Name and Reference No. of the | Heading Insert
Contract and 1.1
Engineers Name and address Heading Insert
and 3.1.1
Contractor’s Representative’s 431 [insert the name of the Contractor’s Representative
name agreed by the Procuring Entity prior to Contract
signature]
Key Personnel names 1691 [insert the name of each Key Personnel agreed by the
Procuring Entity prior to Contract signature€]
Timefor Completion 11 days
If Sections areto be used, refer to Table: Summary of
Sections below
Defects Notification Period 11 days
Sections 11 If Sections are to be used, refer to Table: Summary of
Sections below
Electronic transmission systems | 1.3
Timefor the Parties entering 16 Within 30days
into a Contract Agreement
Commencement Date 811
Timefor access to the Site 211 No later than the Commencement Date, and not later than
daysafter Commencement Date
Architect Duties and Authority | 3.1.6 (b) Variations resulting in an increase of the Accepted
(i) Contract Amount in excess of___ % shall require
approval of the Procuring Entity.
Performance Security 421 The performance security will beintheformofa_
[insert either one of “demand guarantee” or
“performance bond”] in the amount(s) of [insert related
figure(s)] percent of the Accepted Contract Amount andin
the same currency(ies) of the Accepted Contract Amount.
Normal working hours 6.5 Specify
Delay damages for the Works 8.7& % of the Contract Price per day.
14.15(b) If Sections areto be used, refer to Table: Summary of
Sections below
Maximum amount of delay 8.7.1 % of thefinal Contract Price.
damages
Provisional Sums 13.6. (b)(ii) | [If there are Provisional Sums, insert a percentage for
adjustment of Provisional Sumg|
%
Adjustmentsfor Changesin 139 Period “n” applicableto the adjustment multiplier “Pn”:
Cost [Insert the period if different fromone (1)
month, if period “n” is one (1) month, insert “not
applicable’]
Total advance payment 1421 __ % Percentage of the Accepted Contract Amount
payable in the currencies and proportions in which the
Accepted Contract Amount is payable
[Insert number and timing of installmentsif applicabl €]
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Conditions Sub- Data
| Clause
Repayment amortization rateof | 14.2.5 (b) %
advance payment
Percentage of Retention 14.3.2 (¢) %
Limit of Retention Money 14.3.2 (0) % of the Accepted Contract Amount
Plant and Materials If Sub-Clause 14.5 applies:
14.5.3(b)(i) | Plant and Materialsfor payment Free on Board
[list].
14.5.3(c)(i) | Plant and Materials for payment when delivered to the

Site [list].
Minimum Amount of Interim 14.6.2 % of the Accepted Contract Amount.
Payment Certificates
Publishing source of 14.8 Specify % rate per month of delayed
commercial interest ratesfor payment.
financial chargesin case of
delayed payment
Maximum total liability of the 17.6.2 [ Select one of the two options below as appropriate]
Contractor to the Procuring The product of [insert amultiplier lessor
Entity greater than one] times the Accepted Contract Amount,

or

[insert amount of the maximum total

liability]
Periodsfor submission of 18.1.6 [Insert period for submission of evidence of insurance and
insurance: policy. Period may be from 14 daysto 30days.]
a. evidence of insurance. days
b. rdevant policies days
Maximum amount of 18.2.4 (d) [ Insert maximum amount of deductibles]
deductiblesfor insurance of the
Procuring Entity's risks
Minimum amount of third- 18.3.2 [Insert amount of third-party insurance]
party insurance
The place of arbitration 20.7.2 Insert city and Country
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SECTION X - CONTRACT FORMS

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD

FORM NO. 2 - REQUEST FOR REVIEW

FORM No. 3-LETTEROF AWARD

FORM No. 4 - CONTRACT AGREEMENT

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]

FORM No. 6- PERFORMANCE SECURITY [Option 2— Performance Bond]
FORM No. 7- ADVANCE PAYMENT SECURITY

FORM No. 8 - RETENTION MONEY SECURITY
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT

This Natification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format
below.

FORMAT

1

For the attention of Tenderer's Authorized Representative

i)  Name: [insert Authorized Representative's name]

ii)  Address: [insert Authorized Representative's Address|

iif)  Telephone: [insert Authorized Representative's tel ephone/fax numbers]
iv) Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

Date of transmission: [email] on [date] (local time)

This Natification is sent by (Name and designation)

Notification of Award

i) Procuring Entity: [insert the name of the ProcuringEntity]

ii)  Project: [insert name ofproject]

iii)  Contract title: [insert the name of thecontract]

iv)  ITT No: [insert ITT reference number from ProcurementPlan]

This Natification of Intentionto Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related
Complaint in relation to the decision to award the contracts.

a)  Thesuccessful tenderers

i) Name of successful Tender

i)  Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings
(inwords )

b) Thereasons for your tender being unsuccessful are as follows:
¢) OtheTenderers

Names of all Tenderersthat submitted a Tender. If the Tender's price was evaluated include the evaluated price as
well as the Tender price as read out.
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Name of Tender Tender Price Tender’s evaluated | One Reason Why Not Evaluated
asread out price (Note @)

G B|WIN|F

(Note a) Sate NE if not eval uated

5 How to reguest a debriefing

a)

b)

f)

DEADLINE: Thedead lineto request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

Providethe contract name, reference number, name of the Tenderer, contact details; and address therequest
for debriefing as follows:

i) Attention: [insert full name of person, if applicable]
i) Title/position: [insert title/position]

iif)  Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address]

If your request for a debriefing is received withinthe 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receip tof your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the datethat the debriefing is provided.
If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may bein writing, by phone, video conference call or in person. Weshall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

6. How to make a complaint

a)

b)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

i) Attention: [insert full name of person, if applicable]
i) Title/position: [insert title/ position]

iii)  Agency: [insert name of Procuring Entity]

iv)  Email address: [insert email address]

At this paint inthe procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. Y ou do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before
the Standstill Period ends.

Further information: For moreinformation refer to the Public Procurement and Disposals Act 2015 and its
Regulations a vailable from the Website www.ppra.go.ke.
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http://www.ppra.go.ke/

Y ou should read these documents before preparing and submitting your complaint.

€) Therearefour essential requirements:
i) Youmust bean'interested party'. Inthis case, that means a Tenderer who submitted a Tender in this
tendering process and is the recipient of a Notification of Intention to Award.

i)  Thecomplaint can only challenge the decision to award the contract.
iii)  Youmust submit the complaint within the period stated above.
iv)  You must include, in your complaint, all of the information required to support your complaint.

7. Standstill Period

i) DEADLINE: The Standstill Period is dueto end at midnight on [insert date] (local time).

ii)  TheStandstill Period lasts ten (14) Days after the date of transmission of this Natification of | ntention to
Award.

iii) TheStandstill Period may be extended as stated in paragraph Section 5(d) above.

If you have any questions regarding this Notification please do not hesitate to contact
us. On behalf of the Procuring Entity:

Signature:

Name:

Title/position:

Telephone:
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FORM NO. 2- REQUEST FOR REVIEW

FORM FOR REVIEW (r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO....ccccevnreee. OF...ccceuveenee 20.........
BETWEEN
...................................................................................... APPLICANT
AND
................................................ RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in thematter of Tender No..............of .............20..... for........... (Tender description).

Tel. No.......Email.................... , hereby request the Public Procurement Administrative Review Board to review the whole/part of

the above mentioned decision on the following grounds, namely:

2.

By this memorandum, the Applicant requeststhe Board for an order/ordersthat:

1

2.

SIGNED .........ccevenee (Applicant) Dated on................ dayof............... /...20

SIGNED
Board Secretary
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FORM NO 3: LETTER OF AWARD

letterhead paper of the Procuring Entity]
[date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification
number, as given in the Contract Data] for the Accepted Contract Amount [ amoun tin numbers and words] [ name
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted
BY oo (name of Procuring Entity).

Y ou arerequested to furnish the Performance Security within in accordance with the Conditions of Contract, using,
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender
Document.

AULNONZEA SIGNBEUIES .....ovtieiiiirieie ettt b ettt e bbbttt b s

Nameand Title Of SIGNELOTY: ......c.corirrerireeeeeeer e e bbb

Name of ProCUrNG ENLILY: ......covicie ettt sa e s e e nenenae e

Attachment: CONtract AQrEEMENL: .....cvicieeeeeeeisee sttt se e nesseneens
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FORM NO 4: CONTRACT AGREEMENT

................................................... Of it (NEFETNEfEEr “the Procuring
Entity”), of the one part, and of (hereinafter
“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Worksknownas should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Worksand the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 Thefollowing documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) theNatification of Award

b)  theForm of Tender

c¢) theaddenda Nos (if any)

d) theSpecia Conditions of Contract

e) theGeneral Conditions of Contract;

f)  the Specifications

g) theDrawings; and

h)  thecompleted Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4 TheProcuring Entity here by covenants to pay the Contractor in consideration of the execution and completion
of the Works and theremedying of defects therein, the Contract Price or such other sumas may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signeda nd sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guar antee]

[ Guarantor |etterhead)]

Beneficiary: [insert nameand Address of Procuring Entity]
Date: [Insert date of issu€]

Guarantor: [Insert name and address of place of issue, unless indicated in the | etterhead]

1  Wehave been informedthat (hereinafter called "the
Contractor") has entered into Contract No. dated with (name of
Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract").
2 Furthermore, we understand that, according to the conditions of the Contract, a performance guaranteeis required.

3 Attherequest of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (in words )," such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether inthe demand it sef or in aseparate signed
document accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s)
under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum
specified therein.

4 Thisguarantee shall expire, nolater thanthe..................... Day of............ 2. ?, and any demand for
payment under it must bereceived by us at the office indicated above on or beforethat date.

5 The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], inresponse tot he Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.” ..........cccoeevvevrieeiieiicie et

[ Name of Authorized Official, signature(s) and seal /stamps]

Note: All italicized text (including footnotes) isfor usein preparing thisformand shall be deleted from thefinal
product.

'The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if
any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary.

“Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an
extension of this date for completion of the Contract, the Procuring Entity would need to reguest an extension of this guarantee from the Guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM No. 6- PERFORMANCE SECURITY

[Option 2- Performance Bond]

[Note: Procuring Entities a readvised to use Performance Security — Unconditiona IDemand Bank Guaranteein
stead of Performance Bond due to difficulties involved in calling Bond holder to action]

[ Guarantor letterhead or SMFT identifier code]

Beneficiary:  [insertnameandAddressofProcuringEntity]

Date: [Insert date of issu€]

PERFORMANCE BONDNOo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the | etterhead]

1 BythisBond as Principal (hereinafter called “the Contractor”) and
] as Surety (hereinafter called
“the Surety”),are held and firmly bound unto_] as Obligee (hereinafter called “the Procuring Entity”) in the
amount of for the payment of which sum well and truly to be made in the
types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind
themselves, their heirs, executors, administrators, successors and assigns, jointly and severaly, firmly by these

presents.
2 WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day
of ,20 , for in accordance with the documents, plans,

specifications, and amendments thereto, which tothe extent herein provided for, areby reference madepart here
of and are herein after referred to as the Contract.

3 NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this aobligation shall be null and void;
otherwise, it shall remaininfull forceand effect. Whenever the Contractor shall be, and declared by the Procuring
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's
obligations there under, the Surety may promptly remedy the default, or shall promptly:

a) Completethe Contract in accordance with its terms and conditions; or

b) Obtain atender or tenders from qualified tenderers for submission to the Procuring Entity for completing
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and
Procuring Entity and make a vailable as work progresses (even though there should be a default or a
succession of defaults under the Contract or Contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding,
including other costs and damages for which the Surety may be liable hereunder, the amount set forthinthe
first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the
total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly paid
by Procuring Entity to Contractor; or

¢) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions upto a total not exceeding the amount of this Bond.

4. TheSurety shall not beliablefor a greater sum than the specified penalty of this Bond.

5 Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. Noright of action shall accrue onthis Bondto or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of
the Procuring Entity.

6. Intestimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this
day of 20 .
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SIGNED ON on behalf of
By in the capacity of

I nthepresenceof

SIGNED ON on behalf of
By in the capacity of
Inthepresence of
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[ Demand Bank Guarantes]

[ Guarantor |etterhead)]

Beneficiary: [ Insert name and Address of ProcuringEntity]
Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in theletterhead]

1 We have been informed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of
(hereinafter called" the Contract™).

2 Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords ) is to be made against an advance payment guarantee.

3 At therequest of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (in words )! upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a) Hasused the advance payment for purposes other than the costs of mobilization in respect of the Works; or
b) Hasfailed to repay the advance payment in accordance with the Contract conditions, specifying the
amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
its account number a :

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been

certified for payment, oronthe dayof 2 2whichever is earlier.
Consequently, any demand for payment under this guarantee must be received by us at thls office on or before
that date.

6. TheGuarantor agreesto a one-time extension of this guaranteefor a period not to exceed [ six monthg] [oneyear],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[ Name of Authorized Official, signature(s) and seal stamps]

Note: All italicized text (including footnotes) isfor usein preparing this formand shall be deleted from the
final product.

The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas
specified in the Contract.

“Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of
the Contract, the Procuring Entity would need to request an extension of this guarantee fromthe Guarantor. Such request must be in writing and must be made
prior to the expiration date established in the guarantee
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FORM NO. 8 - RETENTION MONEY SECURITY

[ Demand Bank Guarantes]

[ Guarantor |etterhead)]

Beneficiary: [Insert name and Address of Procuring Entity]
Date: [Insert date of issu€]

Advance payment guar antee no. [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the | etterhead)]

1 Wehave been informed that [insert name of Contractor, which in the case of
a joint venture shall be the name of the joint venture] (hereinafter called "the Contractor") has
entered into Contract No.

[insert reference number of the contract] dated with the

Beneficiary, for the executionof [insert name

of contract and brief description of Works] (hereinafter called "the Contract”).

2 Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary
retains moneys upto thelimit set forth in the Contract (“the Retention Money”), and that when the
Taking-Over Certificate has been issued under the Contract and the first half of the Retention
Money has been certified for payment, and payment of [insert the second half of the Retention
Money] is to be made against a Retention Money guarantee.

3 At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures
([insert amount in words 1" upon receipt by us of the Beneficiary's complying
demands upported by the Beneficiary's statement, whether in the demand itsdlf or in a separate
signed document accompanying or identifyingthedemand, stating that the Contractor is in breach
of its obligation(s) under the Contract, without your needing to prove or showgrounds for your
demand or the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the second half of the Retention Money as
referred to above has been credited to the Contractor on its account number at [insert
name and address of Applicant's bank] .

5 This guarantee shall expire no later than the.................... Day of....cccoeevenen. 2, ?, and any
demand for payment under it must bereceived by us at the office indicated above on or before that
date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
monthg] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.

[ Name of Authorized Official, signature(s) and seal /stamps]

Note: All italicized text (including footnotes) isfor usein preparing this formand shall be deleted
fromthefinal product.
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et.c

‘The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.
’Insert a date that is twenty-eight days after the expiry of retention period after the actua Icompletion date of the contract. The Procuring
Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request
an extension of thisguarantee fromthe Guarantor. Such request must bein writing and must be made prior to the expiration date established
in the guarantee.



FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THISBOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form ”) isto be completed by the successful tenderer pursuant to Regulation 13
(2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint venture, the tenderer,
must submit a separate Form for each member. The beneficial ownership information to be submitted in this Form shall be
current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer isany natural person who ultimately owns or controlsthe
legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, and includes those
persons who exer cise ultimate effective control over alegal person (Tenderer) or arrangement.

Tender Reference No.: [insert
identification no] Name of the Tender Title/Description: [insert
name of the assignment] to: [insert complete name of Procuring Entity]

Inresponseto therequirement in your notification of award dated [insert date of notification of award)]
to furnish additional information on beneficial ownership:_[select one option as applicable and delete
the options that are not applicabl €]

I) Wehereby providethefollowing beneficial ownership information.
Details of Beneficial ownership

1) Am fully aware that beneficial ownership information above shall be reported to the Public
Procurement Regulatory Authority together with other details in relation to contract awards and shall
be maintained in the Government Portal, published and made publicly available pursuant to Regulation
13(5) of the Companies (Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this
paragraph Personally ldentifiable Information in line with the Data Protection Act shall not be
published or made public). Note that Personally Identifiable Information (PIl) is defined as any
information that can be used to distinguish one person from another and can be used to deanonymize
previousy anonymous data. This information includes National identity card number or Passport
number, Personal Identification Number, Date of birth, Residential address, email address and Telephone
number.

[11) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a
natural person who in relation to the company:

(a) holdsat least ten percent of theissued sharesinthe company either directly or indirectly;

(b) exercises at least ten percent of the voting rights in the company either directly or
indirectly;

(c) holdsaright, directly or indirectly, to appoint or removea director of the company; or



(d) exercisessignificant influence or control, directly or indirectly, over the company.

IV) What is stated to herein aboveis trueto the best of my knowledge, information and belief.
Name of the Tenderer: .........coeeneee. *[insert compl ete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete

name of person duly authorized to sign the Tender]

Designation of the person signing the Tender: ..........cccoeeeeene. [insert complete title of the person

signing the Tender]

Sgnature of the person named above...........cccccceeeees [insert signature of person whose name and
capacity are shown above]
Datethis......ccccoceereennnn. [insert dateof signing] day Of ...........c.ccceveee [Insert month], [insert year]

Bidder Official Stamp
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