

KENYA MEDICAL TRAINING COLLEGE

ISO 9001:2015 certified institution CERTIFICATION BODY: Kenya Bureau of Standards (KEBS).

EXTENSION OF TENDERS' CLOSING DATES

In response to the intervention measures that the GOK has put in place to reduce the potential spreading of the corona virus (Covid-19), KMTC hereby extends the closing dates of the Tenders it advertised on **30**th **June**, **2020** as follows;

S/NO T	Tender No.	Tender Description	Extended from	Extended to
1.	KMTC/59/	Construction of a Tuition Block at KMTC	14/07/2020,	14/07/2020, 10.00 a.m.
	2019-2020	Kilifi Campus.	10.00 a.m.	(No change)
2.	KMTC/60/	Construction of a Tuition Block at KMTC	14/07/2020,	14/07/2020, 2.00 p.m.
	2019-2020	Makindu Campus.	10.00 a.m.	
3.	KMTC/61/	Construction of a Tuition Block at KMTC	14/07/2020,	15/07/2020, 10.00 a.m.
	2019-2020	Nyandarua Campus.	10.00 a.m.	
4.	KMTC/62/	Construction of a Skill Laboratory at	14/07/2020,	15/07/2020, 2.00 p.m.
	2019-2020	KMTC Migori Campus.	10.00 a.m.	
5.	KMTC/63/	Construction of Headquarters Offices in	14/07/2020,	16/07/2020, 10.00 a.m.
	2019-2020	KMTC, Headquarters.	10.00 a.m.	
6.		Drilling and Equipping of one(1) Borehole	1.1/07/0000	16/07/2020, 2.00 p.m.
	KMTC/64/	and Construction of Elevated Steel	14/07/2020,	
	2019-2020	Pressed Water Tank at KMTC Nairobi	10.00 a.m.	
		Campus.		
7.	KMTC/65/	Construction of a Tuition Block at KMTC	14/07/2020,	17/07/2020, 10.00 a.m.
	2019-2020	Othaya Campus.	10.00 a.m.	
8.	KMTC/66/	Reinforcement of a Building at KMTC	14/07/2020,	17/07/2020, 2.00 p.m.
	2019-2020	Embu Campus.	10.00 a.m.	
9.	KMTC/67/	Completion of a Hostel Block at KMTC	14/07/2020,	20/07/2020, 10.00 a.m.
	2019-2020	Siaya Campus.	10.00 a.m.	
10	KMTC/68/	Completion of a Tuition Block at KMTC	14/07/2020,	20/07/2020, 2.00 p.m.
	2019-2020	Homabay Campus.	10.00 a.m.	

Please take note of the closing dates and adhere accordingly.

The Chief Executive Officer Kenya Medical Training College P O Box 30195-00100, NAIROBI



